JUL 31, 2017 04:13 PM

45877.3.1

TIP NO

1-5935

FED AID NO NHPIM-0795(6)
PAVEMENT REHABILITATION.
I-795 FROM US-70 TO THE WILSON COUNTY LINE.

WAYNE

2:00 PM 1/ 1 002
JUL 18 2017 C204024
13.500 MI

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 710639.00 350000.00
0002 1308000000-E 607 ?8”_1'% Q%PHALT PVMT #ikak _ ek 444,000 SY 1.50 666000.00 1.89 839160.00
0003 1508000000-E 610 ASP CONC INTR CRS 119.0D 13,000 TON 55.00 715000.00 54.00 702000.00
0004 1524200000-E 610 ASP CONC SURF CRS S9.5D 55,000 TON 42.00 2310000.00 42.00 2310000.00
0005 1575000000-E 620 ASP FOR PLANT MIX 600 TON 275.00 165000.00 360.00 216000.00
0006 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 4,800 TON 475.00 2280000.00 550.00 2640000.00
0007 1662000000-E 650 OG ASP FRICT FC-1 MOD 1,000 TON 75.00 75000.00 60.00 60000.00
0008 1663000000-E 650 OG ASP FRICT FC-2 MOD 25,000 TON 55.00 1375000.00 60.00 1500000.00
0009 1840000000-E 665 MILLED RUMBLE STRIPS 143,000 LF 0.14 20020.00 0.12 17160.00
0010 4400000000-E 1110 WORK ZONE SIGNS (STAT) 450 SF 7.75 3487.50 7.75 3487.50
0011 4405000000-E 1110 WORK ZONE SIGNS (PORT) 300 SF 8.89 2667.00 9.50 2850.00
0012 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 100.00 400.00 2500.00 10000.00
0013 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 6 EA 1500.00 9000.00 9500.00 57000.00
0014 4430000000-N 1130 DRUMS 400 EA 1.00 400.00 40.00 16000.00
0015 4480000000-N 1165 TMA 4 EA 100.00 400.00 7500.00 30000.00
0016 4510000000-N SP LAW ENFORCEMENT 500 HR 55.00 27500.00 20.75 10375.00
0017 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 10 EA 3900.00 39000.00 4800.00 48000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0018 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 288,000 LF 0.78 224640.00 0.78 224640.00
0019 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 36,000 LF 0.88 31680.00 0.88 31680.00
0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 5,000 LF 2.00 10000.00 2.00 10000.00
0021 4702000000-E 1205 12"WIDE THERMO 120 MILS 650 LF 5.00 3250.00 5.00 3250.00
0022 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 16 EA 360.00 5760.00 360.00 5760.00
0023 4815000000-E 1205 PAINT PVMT MARKINGS 6" 650,000 LF 0.12 78000.00 0.12 78000.00
0024 4825000000-E 1205 PAINT PVMT MARKINGS 12" 11,300 LF 0.50 5650.00 0.50 5650.00
0025 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 25.00 800.00 25.00 800.00
0026 4847100000-E 1205 POLYUREA LINES (6" ****) 4,738 LF 2.29 10850.02 2.29 10850.02
(HIGHLY REFLECTIVE ELEMENTS)
0027 4855000000-E 1205 LINE REMOVAL 6" WIDE 4,738 LF 0.75 3553.50 0.75 3553.50
0028 4905000000-N 1253 SNOWPLB PVMT MRKER 2,000 EA 25.00 50000.00 25.00 50000.00
CONTRACT TOTAL TOTAL 8823697.02 TOTAL 9236216.02
ROADWAY ITEMS SUB-TOTAL 8823697.02 SUB-TOTAL 9236216.02
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1 8823697.02

BARNHILL CONTRACTING COMPANY

9236216.02



JUL 31, 2017 04:13 PM

53026.

TIP NO

3.1

I-5786

FED AID NO NHPIM-0095(031)
GRADING, DRAINAGE, PAVING, AND STRUCTURES.
I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

JOHNSTON

2:00 PM 1/ 6 003
JUL 18 2017 C204041
7.284 MI

FSC Il LLC DBA FRED SMITH

ST WOOTEN CORPORATION

VECELLIO & GROGAN INC SHARPE

COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2655000.00 2730000.00 3240000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 125000.00 125000.00 544000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 2540000.00 852500.00 586800.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 15000.00 15000.00 12500.00 12500.00 6800.00 6800.00
0005 0022000000-E 225 UNCLASSIFIED EXCAVATION 140,000 CY 22.00 3080000.00 13.00 1820000.00 31.00 4340000.00
0006 0030000000-N SP BRG APP SUB REG TIER* Lump Sum 25000.00 35800.00 25150.00
(17+77.11-Y1-)
0007  0030000000-N SP BRG APP SUB REG TIER* Lump Sum 20000.00 25500.00 20910.00
(20+25.64 -Y4-)
0008  0036000000-E 225 UNDERCUT EXCAVATION 4350 CY 25.00 108750.00 25.00 108750.00 17.00 73950.00
0009 0106000000-E 230 BORROW EXCAVATION 56,000 CY 11.00 616000.00 11.00 616000.00 14.50 812000.00
0010 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 142,000 SY 7.00 994000.00 7.50 1065000.00 16.50 2343000.00
0011 0177000000-E 250 BREAKING OF EXT ASPH PVMT 3,800 SY 4.50 17100.00 9.65 36670.00 15.50 58900.00
0012 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 15,600 SY 2.75 42900.00 3.25 50700.00 5.00 78000.00
0013  0223000000-E 275 ROCK PLATING 7,360 SY 55.00 404800.00 53.00 390080.00 100.00 736000.00
0014 0255000000-E SP  GENERIC GRADING ITEM (TON) 8,500 TON 30.00 255000.00 26.50 225250.00 56.00 476000.00
ABC(M) SHOULDER CONSTRUCTION
0015 0255000000-E SP  GENERIC GRADING ITEM (TON) 175,900 TON 22.00 3869800.00 18.50 3254150.00 20.60 3623540.00
SELECT GRANULAR MATERIAL, CLASS Il TYPE 2
0016 0318000000-E 300 FND CONDIT MATL MINOR STRS 580 TON 41.00 23780.00 37.00 21460.00 32.00 18560.00
0017 0320000000-E 300 FND CONDIT GEOTEXTILE 1,820 SY 2.75 5005.00 4.90 8918.00 1.30 2366.00
0018 0335200000-E 305 15" DRAINAGE PIPE 348 LF 60.00 20880.00 37.00 12876.00 74.00 25752.00
0019 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 14 EA 300.00 4200.00 315.00 4410.00 397.00 5558.00
0020 0448000000-E 310 ::;"?CP CULV CLASS IV 8 LF 500.00 4000.00 293.00 2344.00 346.00 2768.00
0021 0448200000-E 310 15"RCP CULV CLASS IV 2,448 LF 48.00 117504.00 40.15 98287.20 84.00 205632.00
0022 0448300000-E 310 18"RCP CULV CLASS IV 2,000 LF 53.00 106000.00 46.50 93000.00 119.00 238000.00
0023 0448400000-E 310 24" RCP CULV CLASS IV 232 LF 73.00 16936.00 86.00 19952.00 123.00 28536.00
0024 0448500000-E 310 30" RCP CULV CLASS IV 16 LF 95.00 1520.00 175.60 2809.60 278.00 4448.00
0025 0448600000-E 310 36" RCP CULV CLASS IV 76 LF 124.00 9424.00 230.50 17518.00 200.00 15200.00
0026 0973100000-E 330 Z‘%/IYIBDZ?;L PIPE GRAD B IN SOIL 160 LF 250.00 40000.00 301.00 48160.00 297.00 47520.00
0027 0973100000-E 330 Z‘E\;/I\‘IIBDS?J;L PIPE GRAD B IN SOIL 72 LF 260.00 18720.00 312.50 22500.00 340.00 24480.00
0028 0973100000-E 330 :;"XIYIBDS?J;L PIPE GRAD B IN SOIL 76 LF 315.00 23940.00 375.00 28500.00 400.00 30400.00
0029 0995000000-E 340 PIPE REMOVAL 529 LF 35.00 18515.00 18.00 9522.00 41.00 21689.00
0030 0996000000-N 350 PIPE CLEAN-OUT 2 EA 1900.00 3800.00 2400.00 4800.00 4450.00 8900.00
0031 1000000000-E 462 6" SLOPE PROTECTION 570 SY 88.90 50673.00 105.00 59850.00 121.00 68970.00
0032 1011000000-N 500 FINE GRADING Lump Sum 1450000.00 454200.00 1000000.00
0033 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 60.00 6000.00 37.00 3700.00 39.50 3950.00
0034 1264000000-E SP DITCHING 28,130 LF 6.00 168780.00 9.30 261609.00 3.50 98455.00



JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 2/ 6 003
53026.3.1 JUL 18 2017 C204041

TIP NO 1-5786 7.284 MI
FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION ~ VECELLIO & GROGAN INC SHARPE
COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
0035 1297000000-E 607 z\gll%L ASP PVMT **+ DTH 33,000 SY 2.15 70950.00 1.90 62700.00 0.58 19140.00
0036 1297000000-E 607 z\gI/I;I:)ASP PVMT #*vs DTH 191,000 SY 1.40 267400.00 1.30 248300.00 0.47 89770.00
0037 1308000000-E 607 z\glnL#g /is?m—l{;\u PVMT vk _ ik 8,100 SY 7.85 63585.00 6.50 52650.00 1.10 8910.00
0038  1491000000-E 610 ASP CONC BASE CRS B25.0C 83,000 TON 39.20 3253600.00 57.00 4731000.00 64.00 5312000.00
0039  1508000000-E 610 ASP CONC INTR CRS I19.0D 129,500 TON 36.60 4739700.00 64.00 8288000.00 71.00 9194500.00
0040  1524200000-E 610 ASP CONC SURF CRS S9.5D 93,500 TON 39.70 3711950.00 68.00 6358000.00 76.00 7106000.00
0041 1575000000-E 620 ASP FOR PLANT MIX 9,480 TON 450.00 4266000.00 325.00 3081000.00 361.00 3422280.00
0042 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 5,330 TON 650.00 3464500.00 525.00 2798250.00 584.00 3112720.00
0043 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 500 TON 120.00 60000.00 196.50 98250.00 85.00 42500.00
0044 1840000000-E 665 MILLED RUMBLE STRIPS 137,000 LF 0.09 12330.00 0.12 16440.00 0.15 20550.00
0045 1891000000-E SP  GENERIC PAVING ITEM (SY) 5500 SY 160.00 880000.00 275.00 1512500.00 290.00 1595000.00
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS
0046 2022000000-E 815 SUBDRAIN EXCAVATION 672 CY 33.00 22176.00 25.00 16800.00 14.00 9408.00
0047 2033000000-E 815 SUBDRAIN FINE AGGREGATE 504 CY 65.00 32760.00 50.00 25200.00 112.00 56448.00
0048 2044000000-E 815 6"PERF SUBDRN PIPE 3,000 LF 18.00 54000.00 13.00 39000.00 14.50 43500.00
0049 2070000000-N 815 SUBDRN PIPE OUTLET 6 EA 400.00 2400.00 350.00 2100.00 260.00 1560.00
0050 2077000000-E 815 6" OUTLET PIPE 36 LF 65.00 2340.00 35.00 1260.00 45.00 1620.00
0051 2253000000-E 840 PIPE COLLARS 5 CY 1900.00 9500.00 2165.00 10825.00 1120.00 5600.00
0052 2264000000-E 840 PIPE PLUGS 013 CY 6000.00 780.00 1200.00 156.00 1900.00 247.00
0053 2275000000-E SP FLOWABLE FILL 22 cY 400.00 8800.00 315.00 6930.00 408.00 8976.00
0054 2286000000-N 840 MASNRY DRAINAGE STRUCT 127 EA 3200.00 406400.00 2350.00 298450.00 3300.00 419100.00
0055 2308000000-E 840 MASNRY DRAINAGE STRUCT 106 LF 150.00 15900.00 370.00 39220.00 540.00 57240.00
0056 2355000000-N 840 FRAME W/GRATE 840.29 STD 10 EA 900.00 9000.00 425.00 4250.00 370.00 3700.00
0057 2364200000-N 840 FRAME W/2GRTS 840.20 STD 105 EA 1000.00 105000.00 530.00 55650.00 485.00 50925.00
0058 2365000000-N 840 FRAME W/2GRTS 840.22 STD 8 EA 1000.00 8000.00 530.00 4240.00 485.00 3880.00
0059 2366000000-N 840 FRAME W/2GRTS 840.24 STD 3 EA 1000.00 3000.00 520.00 1560.00 494.00 1482.00
0060 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 900.00 900.00 420.00 420.00 384.00 384.00
0061 2619000000-E 850 4" CONCRETE PAVED DITCH 550 SY 80.00 44000.00 55.00 30250.00 98.00 53900.00
0062 2703000000-E 854 CONC BARRIER TYPE #ees 28,700 LF 180.00 5166000.00 125.00 3587500.00 160.50 4606350.00
(SPECIAL TYPE T)
0063 2710000000-N 854 CONC BARRIER TRANS SECTN 6 EA 28000.00 168000.00 36500.00 219000.00 25000.00 150000.00
0064 2724000000-E 857 PC REINF BARRIER SNGL FC 80 LF 285.00 22800.00 128.50 10280.00 265.00 21200.00
0065 2752000000-E SP  GENERIC PAVING ITEM (LF) 170 LF 350.00 59500.00 400.00 68000.00 378.00 64260.00
MEDIAN HAZARD PROTECTION
0066 2752000000-E SP  GENERIC PAVING ITEM (LF) 30 LF 160.00 4800.00 138.00 4140.00 162.00 4860.00
PRECAST CONCRETE BARRIER DOUBLE FACED
(ANCHORED)
0067 2815000000-N 858 ADJDROP INLETS 113 EA 500.00 56500.00 1300.00 146900.00 620.00 70060.00

0068 2905000000-N 859 CONVERT DITO JB 1 EA 1400.00 1400.00 1325.00 1325.00 2375.00 2375.00



JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 3/6 003
53026.3.1 JUL 18 2017 C204041

TIP NO 1-5786 7.284 MI
FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION  VECELLIO & GROGAN INC SHARPE
COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
0069 3030000000-E 862 STL BM GUARDRAIL 6,125 LF 16.00 98000.00 16.00 98000.00 16.75 102593.75
0070 3060000000-E 862 SBGR DOUBLE FACED 3,125 LF 20.00 62500.00 20.00 62500.00 32.40 101250.00
0071 3150000000-N 862 ADDIT GUARDRAIL POSTS 50 EA 44.00 2200.00 44.00 2200.00 27.90 1395.00
0072 3210000000-N 862 GR ANCHOR TYPE CAT-1 10 EA 550.00 5500.00 550.00 5500.00 698.00 6980.00
0073 3287000000-N SP GREND TYPE TL-3 13 EA 3000.00 39000.00 3000.00 39000.00 3125.00 40625.00
0074 3317000000-N 862 GR ANCHOR TYPE B-77 22 EA 1850.00 40700.00 1850.00 40700.00 1700.00 37400.00
0075 3360000000-E 863 REMOVE EXISTING GUARDRAIL 40,500 LF 0.50 20250.00 0.50 20250.00 0.85 34425.00
0076 3380000000-E 862 TEMP STL BM GUARDRAIL 8,400 LF 11.00 92400.00 11.00 92400.00 8.00 67200.00
0077 3383000000-E 862 TMP STL BM GRDRL DBL FACED 3,900 LF 14.00 54600.00 14.00 54600.00 11.50 44850.00
0078 3387000000-N 862 (TCE/L\ATPl();DRL ANCH UNITS s 20 EA 250.00 5000.00 250.00 5000.00 116.00 2320.00
0079 3389150000-N sP (TTELM?S GDRL END UNITS #ti 14 EA 3000.00 42000.00 3000.00 42000.00 2500.00 35000.00
0080 3420000000-E SP  GENERIC GUARDRAIL ITEM (LF) 4,000 LF 18.00 72000.00 18.00 72000.00 20.00 80000.00
STEEL BEAM GUARDRAIL WITH 8 POSTS
0081 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 10 EA 66.00 660.00 66.00 660.00 75.00 750.00
ADDITIONAL GUARDRAIL POSTS  (8)
0082 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 4,000 LF 4.00 16000.00 3.75 15000.00 3.75 15000.00
0083 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 250 EA 22.00 5500.00 22.50 5625.00 21.00 5250.00
0084 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 75 EA 40.00 3000.00 28.50 2137.50 39.00 2925.00
0085 3649000000-E 876 RIP RAP, CLASS B 55 TON 100.00 5500.00 54.00 2970.00 59.71 3284.05
0086 3656000000-E 876 GEOTEXTILE FOR DRAINGE 1,515 SY 2.75 4166.25 4.35 6590.25 4.00 6060.00
0087  4400000000-E 1110 WORK ZONE SIGNS (STAT) 12,164 SF 9.55 116166.20 10.00 121640.00 12.50 152050.00
0088  4405000000-E 1110 WORK ZONE SIGNS (PORT) 4,807 SF 0.01 48.07 39.50 189876.50 23.00 110561.00
0089  4410000000-E 1110 WORK ZONE SIGNS (BARR) 333 SF 6.95 2314.35 6.95 2314.35 47.00 15651.00
0090 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1.00 4.00 5900.00 23600.00 2700.00 10800.00
0091  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 11 EA 1.00 11.00 12600.00 138600.00 11500.00 126500.00
0092  4430000000-N 1130 DRUMS 2,071 EA 0.01 20.71 85.00 176035.00 62.00 128402.00
0093  4435000000-N 1135 CONES 370 EA 15.00 5550.00 2.50 925.00 34.50 12765.00
0094  4445000000-E 1145 BARRICADES (TYPE Ill) 352 LF 23.00 8096.00 23.00 8096.00 27.00 9504.00
0095  4450000000-N 1150 FLAGGER 1,280 HR 25.00 32000.00 20.00 25600.00 33.00 42240.00
0096  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 26 EA 7350.00 191100.00 7250.00 188500.00 5400.00 140400.00
0097  4470000000-N 1160 RESET CRASH CUSHION 14 EA 1825.00 25550.00 1800.00 25200.00 2370.00 33180.00
0098  4480000000-N 1165 TMA 6 EA 1.00 6.00 37000.00 222000.00 81200.00 487200.00
0099  4485000000-E 1170 PORT CONC BARRIER 67,340 LF 24.00 1616160.00 21.90 1474746.00 27.25 1835015.00
0100 4500000000-E 1170 RESET PORT CONC BARRIER 109,020 LF 3.75 408825.00 3.50 381570.00 4.35 474237.00
0101 4510000000-N SP LAW ENFORCEMENT 4,080 HR 45.00 183600.00 60.00 244800.00 60.00 244800.00
0102 4516000000-N 1180 SKINNY DRUM 370 EA 0.01 3.70 67.00 24790.00 52.00 19240.00
0103  4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 52 EA 1.00 52.00 118.00 6136.00 455.00 23660.00
SEQUENTIAL FLASHING WARNING LIGHTS
0104 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 16 EA 1.00 16.00 4100.00 65600.00 5000.00 80000.00

WORK ZONE DIGITAL SPEED LIMIT SIGNS
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GRADING, DRAINAGE, PAVING, AND STRUCTURES.
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FSC Il LLC DBA FRED SMITH

ST WOOTEN CORPORATION

VECELLIO & GROGAN INC SHARPE

COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
0105 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 18 EA 1.00 18.00 2850.00 51300.00 22500.00 405000.00
WORK ZONE PRESENCE LIGHTING
0106 4650000000-N 1251 TEMP RAISED PVMT MRKS 6,116 EA 5.00 30580.00 5.00 30580.00 5.50 33638.00
0107 4686000000-E 1205 THERMO PVT MKG LINES 4120 4,600 LF 1.00 4600.00 1.00 4600.00 1.10 5060.00
0108 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 185,255 LF 1.25 231568.75 1.25 231568.75 1.40 259357.00
0109 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 21,827 LF 1.50 32740.50 1.50 32740.50 1.65 36014.55
0110 4700000000-E 1205 12"WIDE THERMO 90 MILS 11,130 LF 2.60 28938.00 2.60 28938.00 2.85 31720.50
0111  4710000000-E 1205 24"WIDE THERMO 120 MILS 208 LF 20.00 4160.00 20.00 4160.00 22.00 4576.00
0112 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 31 EA 350.00 10850.00 350.00 10850.00 386.00 11966.00
0113  4770000000-E 1205 ?l:/§ZOLD APPL PLSTIC LINES TYPE ** 61,800 LF 1.60 98880.00 1.60 98880.00 1.75 108150.00
0114 4810000000-E 1205 PAINT PVMT MARKINGS 4" 3,140,760 LF 0.19 596744.40 0.17 533929.20 0.19 596744.40
0115 4820000000-E 1205 PAINT PVMT MARKINGS 8" 88,560 LF 0.50 44280.00 0.50 44280.00 0.55 48708.00
0116 4825000000-E 1205 PAINT PVMT MARKINGS 12" 180 LF 1.00 180.00 1.00 180.00 1.10 198.00
0117 4835000000-E 1205 PAINT PVT MKG LINES 24" 416 LF 3.00 1248.00 3.00 1248.00 3.31 1376.96
0118  4845000000-N 1205 PAINT PVT MKG SYMBOL 206 EA 35.00 7210.00 35.00 7210.00 38.60 7951.60
0119 4850000000-E 1205 LINE REMOVAL 4" WIDE 507,250 LF 0.21 106522.50 0.21 106522.50 0.25 126812.50
0120 4860000000-E 1205 LINE REMOVAL 8" WIDE 16,605 LF 0.30 4981.50 0.30 4981.50 0.33 5479.65
0121 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 72 EA 50.00 3600.00 50.00 3600.00 55.50 3996.00
0122 4905000000-N 1253 SNOWPLB PVMT MRKER 1,643 EA 30.00 49290.00 30.00 49290.00 33.00 54219.00
0123 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 500000.00 1025000.00 313000.00
0124  6000000000-E 1605 TEMPORARY SILT FENCE 77,805 LF 2.00 155610.00 1.75 136158.75 2.30 178951.50
0125 6006000000-E 1610 EROS CONTRL STONE CL A 3,285 TON 50.00 164250.00 54.00 177390.00 57.50 188887.50
0126 6009000000-E 1610 EROS CONTRL STONE CL B 3,305 TON 45.00 148725.00 55.00 181775.00 57.90 191359.50
0127 6012000000-E 1610 SEDIMENT CONTROL STONE 5,440 TON 40.00 217600.00 43.00 233920.00 48.50 263840.00
0128 6015000000-E 1615 TEMPORARY MULCHING 30.5 ACR 1200.00 36600.00 1400.00 42700.00 1572.00 47946.00
0129 6018000000-E 1620 SEED FOR TEMP SEEDING 2,000 LB 0.01 20.00 0.10 200.00 0.11 220.00
0130 6021000000-E 1620 FERT FOR TEMP SEEDING 10 TON 100.00 1000.00 100.00 1000.00 112.00 1120.00
0131  6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,335 LF 10.00 23350.00 5.00 11675.00 19.00 44365.00
0132 6029000000-E SP  SAFETY FENCE 200 LF 5.00 1000.00 2.00 400.00 3.35 670.00
0133 6030000000-E 1630 SILT EXCAVATION 5060 CY 15.00 75900.00 16.00 80960.00 11.00 55660.00
0134 6036000000-E 1631 MATTING FOR EROS CONTROL 14,500 SY 1.40 20300.00 1.25 18125.00 3.35 48575.00
0135 6037000000-E SP COIR FIBER MAT 100 SY 10.00 1000.00 6.00 600.00 6.75 675.00
0136 6042000000-E 1632 1/4" HARDWARE CLOTH 8,415 LF 3.75 31556.25 5.50 46282.50 3.60 30294.00
0137 6071010000-E SP WATTLE 3,750 LF 10.00 37500.00 8.00 30000.00 9.00 33750.00
0138 6071020000-E SP  POLYACRYLAMIDE (PAM) 750 LB 8.00 6000.00 15.00 11250.00 4.50 3375.00
0139 6071030000-E 1640 COIR FIBER BAFFLE 465 LF 6.00 2790.00 8.00 3720.00 4.75 2208.75
0140 6084000000-E 1660 SEEDING AND MULCHING 33 ACR 2100.00 69300.00 1900.00 62700.00 2130.00 70290.00
0141 6087000000-E 1660 MOWING 21 ACR 150.00 3150.00 150.00 3150.00 168.00 3528.00
0142 6090000000-E 1661 SEED FOR REPAIR SEEDING 350 LB 2.00 700.00 2.00 700.00 2.25 787.50



JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 5/ 6 003
53026.3.1 JUL 18 2017 C204041

TIP NO 1-5786 7.284 MI
FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION  VECELLIO & GROGAN INC SHARPE
COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
0143 6093000000-E 1661 FERT FOR REPAIR SEEDING 1 TON 800.00 800.00 800.00 800.00 898.00 898.00
0144 6096000000-E 1662 SEED FOR SUPP SEEDING 775 LB 2.00 1550.00 2.00 1550.00 2.25 1743.75
0145 6108000000-E 1665 FERTILIZER TOPDRESSING 23 TON 500.00 11500.00 650.00 14950.00 729.86 16786.78
0146 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 110.00 1100.00 95.00 950.00 106.00 1060.00
0147 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 600.00 15000.00 250.00 6250.00 280.00 7000.00
0148 6123000000-E 1670 REFORESTATION 1 ACR 3000.00 3000.00 750.00 750.00 840.00 840.00
0149 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 12 EA 1500.00 18000.00 1000.00 12000.00 2000.00 24000.00
CONCRETE WASHOUT STRUCTURE
CULVERT ITEMS
0150 8196000000-E 420 CLASS A CONCRETE (CULV) 1.6 CY 5000.00 58000.00 1995.00 23142.00 3851.41 44676.36
0151 8245000000-E 425 REINF STEEL (CULVERT) 890 LB 3.50 3115.00 3.50 3115.00 0.99 881.10
STRUCTURE ITEMS
0152 8035000000-N 402 REMV EXIST STR itk Lump Sum 200000.00 116500.00 114441.99
(17+77.11 -Y1-)
0153 8035000000-N 402 REMV EXIST STR etk Lump Sum 200000.00 105000.00 112791.38
(20+25.64 -Y4-)
0154 8105560000-E 411 4-0"DRILLD PIER IN SOIL 211 LF 800.00 168800.00 886.00 186946.00 726.27 153242.97
0155 8105660000-E 411 4-0"DRILLD PIER NO SOIL 21 LF 800.00 16800.00 886.00 18606.00 2200.81 46217.01
0156 8112730000-N 450 PDATESTING 2 EA 4000.00 8000.00 4700.00 9400.00 4401.62 8803.24
0157 8113000000-N 411 SID INSPECTIONS 2 EA 500.00 1000.00 500.00 1000.00 550.20 1100.40
0158 8114000000-N 411 SPT TESTING 3 EA 1250.00 3750.00 1000.00 3000.00 2200.81 6602.43
0159 8115000000-N 411 CSLTESTING 2 EA 2000.00 4000.00 2450.00 4900.00 1980.73 3961.46
0160 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 35000.00 45000.00 44016.15
(17+77.11 -Y1-)
0161 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 20000.00 10650.00 9903.63
(20+25.64 -Y4-)
0162 8147000000-E 420 REINF CONCRETE DECK SLAB 20,088 SF 36.00 723168.00 35.00 703080.00 33.01 663104.88
0163 8161000000-E 420 GROOVING BRIDGE FLOORS 18,613 SF 0.60 11167.80 0.47 8748.11 0.55 10237.15
0164 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3115 CY 850.00 264775.00 725.00 225837.50 754.88 235145.12
0165 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 35000.00 36700.00 22008.07
(17+77.11 -Y1-)
0166 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 36500.00 36700.00 22008.07
(20+25.64 -Y4-)
0167 8217000000-E 425 REINF STEEL (BRIDGE) 60,022 LB 1.00 60022.00 0.90 54019.80 0.77 46216.94
0168 8238000000-E 425 SPIRAL COL REINF STL BRG 7,716 LB 2.50 19290.00 1.60 12345.60 1.43 11033.88
0169 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1100000.00 1100000.00 815399.16
0170 8328200000-E SP ZLLPEBF;VSE;QUP SETUP ** STEEL PILES 36 EA 700.00 25200.00 485.00 17460.00 253.09 9111.24
0171 8364000000-E 450 HP12X53 PILES 1,925 LF 28.00 53900.00 33.00 63525.00 41.82 80503.50
0172 8393000000-N 450 PILE REDRIVES 20 EA 100.00 2000.00 85.00 1700.00 121.04 2420.80

0173 8503000000-E 460 CONCRETE BARRIER RAIL 1,020.14 LF 100.00 102014.00 87.50 89262.25 93.53 95413.69



JUL 31, 2017 04:13 PM JOHNSTON 2:00 PM 6/6 003
53026.3.1 JUL 18 2017 C204041

TIP NO 1-5786 7.284 MI
FED AID NO NHPIM-0095(031)

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

I-95 FROM SOUTH OF SR-1001 (LIZZIE MILL RD) TO THE WILSON COUNTY LINE JUST NORTH OF NC-222.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION  VECELLIO & GROGAN INC SHARPE
COMPANY BROTHERS
RALEIGH, NC WILSON, NC BECKLEY, WV
0174 8531000000-E 462 4" SLOPE PROTECTION 1,210 SY 100.00 121000.00 86.50 104665.00 110.04 133148.40
0175 8654000000-N SP  DISC BEARINGS Lump Sum 33000.00 26000.00 22008.07
0176 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 12000.00 6700.00 15405.65
0177 8692000000-N SP FOAM JOINT SEALS Lump Sum 18000.00 16100.00 12104.44
0178 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 2000.00 3851.41
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 53154691.98 TOTAL 54611940.36 TOTAL 64928749.83
ROADWAY ITEMS SUB-TOTAL 49814190.18 SUB-TOTAL 51579838.10 SUB-TOTAL 62182991.24
CULVERT ITEMS SUB-TOTAL 61115.00 SUB-TOTAL 26257.00 SUB-TOTAL 45557.46
STRUCTURE ITEMS SUB-TOTAL 3279386.80 SUB-TOTAL 3005845.26 SUB-TOTAL 2700201.13
BIDDERS IN ORDER CONTRACT TOTAL
FSC Il LLC DBA FRED SMITH COMPANY 1 53154691.98
ST WOOTEN CORPORATION 2 54611940.36

VECELLIO & GROGAN INC SHARPE BROTHERS 3 64928749.83



JUL 31, 2017 04:13 PM NORTHAMPTON, HALIFAX 2:00 PM 1/6 004
53045.3.1 JUL 18 2017 C203931

TIP NO 1-5839 9.419 MI
FED AID NO NHPIM-0095(036)

PAVEMENT AND BRIDGE REHABILITATION.

1-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

ADAMS CONSTRUCTION COMPANY BARNHILL CONTRACTING
COMPANY
ROANOKE, VA ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 850000.00 890600.00
0002 0000940000-E SP GENERIC MISCELLANEOUS ITEM (LB) 6,250 LB 10.00 62500.00 6.95 43437.50
SLAB LEVELING AND UNDERSEALING
0003 0000990000-E SP GENERIC MISCELLANEOUS ITEM (GAL) 3,400 GAL 200.00 680000.00 105.00 357000.00
SOIL STABILIZATION
0004 0000990000-E SP GENERIC MISCELLANEOUS ITEM (GAL) 850 GAL 150.00 127500.00 125.00 106250.00
STRUCTURAL FOAM VOID FILL/STA-BILIZATION
0005 0001000000-E 200 CLEARING & GRUBBING Lump Sum 50000.00 700000.00
0006 0008000000-E 200 SUPP CLEARING & GRUBBING 1 ACR 11500.00 11500.00 100.00 100.00
0007 0106000000-E 230 BORROW EXCAVATION 9,550 CY 29.00 276950.00 20.00 191000.00
0008 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 676 SY 19.00 12844.00 19.00 12844.00
0009 0234000000-E SP GENERIC GRADING ITEM (CY) 50 CY 75.00 3750.00 37.55 1877.50
UNDERCUT EXCAVATION
0010 0241000000-E SP GENERIC GRADING ITEM (SY) 200 SY 5.00 1000.00 1.75 350.00
GEOTEXTILE FOR SOIL STABILIZA-TION
0011 0255000000-E SP GENERIC GRADING ITEM (TON) 7,920 TON 25.00 198000.00 10.00 79200.00
AGGREGATE SHOULDER BORROW
0012 0255000000-E SP GENERIC GRADING ITEM (TON) 150 TON 75.00 11250.00 25.00 3750.00
SELECT GRANULAR MATERIAL CLASS Il TYPE 2
0013 0314000000-E SP ﬁ\l?)l_ECT MATERIAL CLASS ** 150 TON 75.00 11250.00 45.00 6750.00
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 250 TON 55.00 13750.00 51.30 12825.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 110 SY 46.79 5146.90 4.00 440.00
0016 0343000000-E 310 15" SIDE DRAIN PIPE 20 LF 75.00 1500.00 200.00 4000.00
0017 0360000000-E 310 12"RC PIPE CULV Il 136 LF 70.00 9520.00 46.00 6256.00
0018 0366000000-E 310 15"RC PIPE CULV Il 40 LF 75.00 3000.00 106.20 4248.00
0019 0372000000-E 310 18"RC PIPE CULV Il 40 LF 85.00 3400.00 110.75 4430.00
0020 0378000000-E 310 24"RC PIPE CULV Il 48 LF 95.00 4560.00 105.35 5056.80
0021 0448200000-E 310 15"RCP CULV CLASS IV 66 LF 80.00 5280.00 62.70 4138.20
0022 1011000000-N 500 FINE GRADING Lump Sum 8500.00 890050.00
0023 1121000000-E 520 AGGREGATE BASE COURSE 300 TON 37.50 11250.00 58.00 17400.00
0024 1220000000-E 545 INCIDENTAL STONE BASE 300 TON 55.00 16500.00 49.40 14820.00
0025 1243000000-E SP SHOULDER CONSTRUCTION 1.278 SMI 9000.00 11502.00 4600.00 5878.80
0026 1245000000-E SP SHOULDER RECONSTRUCTION 39 sSMmi 3800.00 148200.00 1000.00 39000.00
0027 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 75,500 SY 1.70 128350.00 1.60 120800.00
0028 1297000000-E 607 z\gll_llyzé)SP PVMT **++" DTH 106,502 SY 2.50 266255.00 1.85 197028.70
0029 1297000000-E 607 z\:I‘IISL ASP PVMT *****" DTH 198,155 SY 2.80 554834.00 3.15 624188.25
0030 1297000000-E 607 ?g”SL ASP PVMT *****" DTH 27,800 SY 8.00 222400.00 8.15 226570.00
0031 1308000000-E 607 ?8”_1':2 /i\SE;;-\LT PVMT ik _ ok 20,000 SY 1.85 37000.00 1.50 30000.00

0032 1330000000-E 607 INCIDENTAL MILLING 12,800 SY 2.60 33280.00 8.75 112000.00



JUL 31, 2017 04:13 PM NORTHAMPTON, HALIFAX 2:00 PM 2/ 6 004
53045.3.1 JUL 18 2017 C203931

TIP NO 1-5839 9.419 MI
FED AID NO NHPIM-0095(036)

PAVEMENT AND BRIDGE REHABILITATION.

1-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

ADAMS CONSTRUCTION COMPANY BARNHILL CONTRACTING
COMPANY
ROANOKE, VA ROCKY MOUNT, NC
0033  1491000000-E 610 ASP CONC BASE CRS B25.0C 6,000 TON 55.00 330000.00 81.80 490800.00
0034 1508000000-E 610 ASP CONC INTR CRS I19.0D 47,632 TON 56.00 2667392.00 57.90 2757892.80
0035 1524200000-E 610 ASP CONC SURF CRS S9.5D 44,105 TON 40.00 1764200.00 54.10 2386080.50
0036 1525000000-E 610 ASP CONC SURF CRS SF9.5A 14 TON 280.00 3920.00 54.10 757.40
0037  1526000000-E SP  ASP CONC SURF CRS S4.75A 745 TON 70.00 52150.00 202.75 151048.75
0038 1575000000-E 620 ASP FOR PLANT MIX 2,460 TON 340.00 836400.00 336.50 827790.00
0039 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 2,515 TON 556.00 1398340.00 550.40 1384256.00
0040 1840000000-E 665 MILLED RUMBLE STRIPS 191,736 LF 0.08 15338.88 0.06 11504.16
0041 1858000000-E 710 ZI*l*If)*"PCC PVMT RAMPS 676 SY 585.00 395460.00 97.55 65943.80
0042 1891000000-E SP  GENERIC PAVING ITEM (SY) 610 SY 925.00 564250.00 283.91 173185.10
REPAIR OF JOINTED CONCRETE PAVEMENT SLABS
0043 2154000000-N 820 METAL FUNNELS 9 EA 1700.00 15300.00 1053.00 9477.00
0044 2165000000-E 820 12" FUNNEL DRAIN PIPE 350 LF 40.00 14000.00 35.90 12565.00
0045 2176000000-E 820 12" FUNNEL DRAIN ELBOWS 18 EA 200.00 3600.00 660.00 11880.00
0046 2253000000-E 840 PIPE COLLARS 6 CY 2200.00 13200.00 1800.00 10800.00
0047 2275000000-E SP FLOWABLE FILL 10 cv 380.00 3800.00 440.00 4400.00
0048 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 3805.00 7610.00
0049 2308000000-E 840 MASNRY DRAINAGE STRUCT 16 LF 450.00 7200.00 150.00 2400.00
0050 2365000000-N 840 FRAME W/2GRTS 840.22 STD 14 EA 950.00 13300.00 485.00 6790.00
0051 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 14 EA 2500.00 35000.00 3375.00 47250.00
REMOVE & REPLACE DRAINAGE STRUCTURES
0052 2473000000-N SP  GENERIC DRAINAGE ITEM (EA) 29 EA 2500.00 72500.00 2350.00 68150.00
REPAIR MASONRY DRAINAGE STRUC-TURE
0053 2549000000-E 846 2'-6" CONC CURB & GUTTER 1,120 LF 45.00 50400.00 43.30 48496.00
0054 2556000000-E 846 SHOULDER BERM GUTTER 2,280 LF 39.00 88920.00 38.70 88236.00
0055 2591000000-E 848 4" CONCRETE SIDEWALK 5 SY 80.00 400.00 406.10 2030.50
0056 2612000000-E 848 6" CONCRETE DRIVEWAY 15 SY 85.00 1275.00 258.00 3870.00
0057 2619000000-E 850 4" CONCRETE PAVED DITCH 12 sY 105.00 1260.00 277.00 3324.00
0058 2738000000-E SP  GENERIC PAVING ITEM (SY) 20 SY 100.00 2000.00 48.00 960.00
CONCRETE REMOVAL
0059 2752000000-E SP  GENERIC PAVING ITEM (LF) 1,120 LF 20.00 22400.00 14.00 15680.00
CONCRETE CURB REMOVAL
0060 2752000000-E SP  GENERIC PAVING ITEM (LF) 600 LF 20.00 12000.00 5.25 3150.00
JOINT CONSTRUCTION, REPAIR ANDSEALING
0061 2762000000-E SP  GENERIC PAVING ITEM (LB) 4,000 LB 5.00 20000.00 15.00 60000.00
SEALING EXISTING PAVEMENT ~ CRACKS
0062 2800000000-N 858 ADJ CATCH BASINS 7 EA 900.00 6300.00 1233.00 8631.00
0063 3030000000-E 862 STL BM GUARDRAIL 2,000 LF 15.00 30000.00 15.50 31000.00
0064 3045000000-E 862 SBGR SHOP CURVED 50 LF 16.00 800.00 25.00 1250.00
0065 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 20.00 200.00 30.00 300.00
0066 3287000000-N SP GREND TYPE TL-3 10 EA 2800.00 28000.00 3200.00 32000.00

0067 3345000000-E 864 REMOVE & RESET GUARDRAIL 76,600 LF 6.70 513220.00 6.50 497900.00
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ADAMS CONSTRUCTION COMPANY

BARNHILL CONTRACTING
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ROANOKE, VA ROCKY MOUNT, NC
0068 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,000 LF 0.75 1500.00 1.00 2000.00
0069 3649000000-E 876 RIP RAP, CLASS B 50 TON 75.00 3750.00 65.25 3262.50
0070 3656000000-E 876 GEOTEXTILE FOR DRAINGE 600 SY 5.00 3000.00 3.10 1860.00
0071 4116100000-N 904 (S/_I\()BN ERECT, RELOC ** GRD MTD 15 EA 200.00 3000.00 1000.00 15000.00
0072 4116100000-N 904 (SBI()BN ERECT, RELOC ** GRD MTD 7 EA 300.00 2100.00 700.00 4900.00
0073 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 7 EA 400.00 2800.00 200.00 1400.00
0074 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 31 EA 400.00 12400.00 200.00 6200.00
0075 4116100000-N 904 (SFI§3N ERECT, RELOC ** GRD MTD 16 EA 500.00 8000.00 200.00 3200.00
0076 4400000000-E 1110 WORK ZONE SIGNS (STAT) 510 SF 8.65 4411.50 11.00 5610.00
0077 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 8.85 1982.40 27.50 6160.00
0078 4410000000-E 1110 WORK ZONE SIGNS (BARR) 54 SF 8.15 440.10 10.50 567.00
0079 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 1750.00 7000.00 1260.00 5040.00
0080 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 12 EA 7850.00 94200.00 11600.00 139200.00
0081 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 40 DAY 40.00 1600.00 51.55 2062.00
0082 4430000000-N 1130 DRUMS 325 EA 41.00 13325.00 65.00 21125.00
0083 4445000000-E 1145 BARRICADES (TYPE Iil) 64 LF 23.00 1472.00 30.00 1920.00
0084 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 3 EA 5000.00 15000.00 5000.00 15000.00
0085 4470000000-N 1160 RESET CRASH CUSHION 3 EA 1500.00 4500.00 1500.00 4500.00
0086 4480000000-N 1165 TMA 2 EA 20000.00 40000.00 15150.00 30300.00
0087 4485000000-E 1170 PORT CONC BARRIER 2,700 LF 21.20 57240.00 21.20 57240.00
0088 4500000000-E 1170 RESET PORT CONC BARRIER 2,700 LF 4.50 12150.00 4.50 12150.00
0089  4510000000-N SP LAW ENFORCEMENT 525 HR 61.92 32508.00 50.00 26250.00
0090  4516000000-N 1180 SKINNY DRUM 600 EA 27.00 16200.00 40.60 24360.00
0091 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 21 EA 125.00 2625.00 155.00 3255.00
SEQUENTIAL FLASHING WARNING LIGHTS
0092 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 10 EA 4300.00 43000.00 6187.50 61875.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0093 4600000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 15 EA 2850.00 42750.00 5900.00 88500.00
WORK ZONE PRESENCE LIGHTING
0094 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,120 LF 1.02 2162.40 0.75 1590.00
0095 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,800 LF 1.22 2196.00 0.80 1440.00
0096 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 264,000 LF 0.81 213840.00 1.00 264000.00
0097 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,800 LF 2.03 3654.00 4.00 7200.00
0098 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 100 LF 3.05 305.00 5.00 500.00
0099 4700000000-E 1205 12"WIDE THERMO 90 MILS 7,135 LF 1.67 11915.45 3.00 21405.00
0100 4710000000-E 1205 24"WIDE THERMO 120 MILS 800 LF 6.60 5280.00 8.00 6400.00
0101 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 27 EA 126.88 3425.76 100.00 2700.00
0102 4726010000-E 1205 HIP THERMO PVT MKG LINE 4" 120 MILS 7,300 LF 2.03 14819.00 1.00 7300.00
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0103 4726030000-E 1205 HIP THERMO PVT MKG LINE 6" 120 MILS 2,100 LF 3.05 6405.00 4.41 9261.00
0104 4726040000-E 1205 HIP THERMO PVT MKG LINE 8" 90 MILS 430 LF 5.08 2184.40 4.88 2098.40
0105 4726060000-E 1205 HIP THERMO PVT MKG LINE 12" 90 MILS 150 LF 5.08 762.00 6.82 1023.00
0106 4726090000-E 1205 HIP THERMO PVT MKG LINE 24" 120 MILS 135 LF 9.14 1233.90 15.64 2111.40
0107 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 26 EA 253.75 6597.50 100.00 2600.00
0108 4810000000-E 1205 PAINT PVMT MARKINGS 4" 48,000 LF 0.23 11040.00 0.12 5760.00
0109 4815000000-E 1205 PAINT PVMT MARKINGS 6" 264,000 LF 0.24 63360.00 0.14 36960.00
0110 4820000000-E 1205 PAINT PVMT MARKINGS 8" 11,000 LF 0.51 5610.00 0.17 1870.00
0111 4825000000-E 1205 PAINT PVMT MARKINGS 12" 7,135 LF 0.61 4352.35 1.00 7135.00
0112 4835000000-E 1205 PAINT PVT MKG LINES 24" 800 LF 3.05 2440.00 2.00 1600.00
0113 4845000000-N 1205 PAINT PVT MKG SYMBOL 32 EA 55.83 1786.56 40.00 1280.00
0114 4850000000-E 1205 LINE REMOVAL 4" WIDE 7,300 LF 0.86 6278.00 0.50 3650.00
0115 4855000000-E 1205 LINE REMOVAL 6" WIDE 4,660 LF 1.02 4753.20 0.50 2330.00
0116 4860000000-E 1205 LINE REMOVAL 8" WIDE 430 LF 2.03 872.90 0.90 387.00
0117 4865000000-E 1205 LINE REMOVAL 12" WIDE 150 LF 2.03 304.50 10.00 1500.00
0118 4870000000-E 1205 LINE REMOVAL 24" WIDE 135 LF 3.05 411.75 12.00 1620.00
0119 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 26 EA 55.83 1451.58 30.00 780.00
0120 4900000000-N 1251 PERM RAISED PVMT MARKERS 44 EA 20.30 893.20 8.00 352.00
0121 4905000000-N 1253 SNOWPLB PVMT MRKER 1,458 EA 25.38 37004.04 26.00 37908.00
0122 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 50000.00 250000.00
0123 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.85 8550.00 3.25 9750.00
0124 6006000000-E 1610 EROS CONTRL STONE CL A 100 TON 100.00 10000.00 76.70 7670.00
0125 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 200.00 2000.00 100.00 1000.00
0126 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 150.00 15000.00 65.90 6590.00
0127 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 3200.00 3200.00 1050.00 1050.00
0128 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 7.50 750.00 5.50 550.00
0129 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 1290.00 1290.00 1200.00 1200.00
0130 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.00 2000.00 35.70 7140.00
0131 6029000000-E SP SAFETY FENCE 200 LF 10.00 2000.00 3.25 650.00
0132 6030000000-E 1630 SILT EXCAVATION 100 CY 150.00 15000.00 1.00 100.00
0133 6036000000-E 1631 MATTING FOR EROS CONTROL 7,000 SY 1.90 13300.00 1.75 12250.00
0134 6037000000-E SP COIR FIBER MAT 100 SY 12.00 1200.00 4.75 475.00
0135 6042000000-E 1632 1/4" HARDWARE CLOTH 700 LF 5.00 3500.00 3.00 2100.00
0136 6084000000-E 1660 SEEDING AND MULCHING 5 ACR 2992.00 14960.00 2115.00 10575.00
0137 6087000000-E 1660 MOWING 3 ACR 250.00 750.00 150.00 450.00
0138 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 12.70 635.00 12.00 600.00
0139 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 2.80 140.00 6.00 300.00
0140 6108000000-E 1665 FERTILIZER TOPDRESSING 1 TON 1640.00 1640.00 1200.00 1200.00
0141 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 45.00 450.00 60.00 600.00



JUL 31, 2017 04:13 PM

53045.3.1

TIP NO

1-5839

FED AID NO NHPIM-0095(036)
PAVEMENT AND BRIDGE REHABILITATION.
1-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

NORTHAMPTON, HALIFAX

2:00 PM 5/ 6 004
JUL 18 2017 C203931
9.419 MI

ADAMS CONSTRUCTION COMPANY

BARNHILL CONTRACTING

COMPANY
ROANOKE, VA ROCKY MOUNT, NC
0142 6117000000-N SP RESPONSE FOR EROS CONTROL 10 EA 1500.00 15000.00 250.00 2500.00
0143 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 4 EA 800.00 3200.00 2275.00 9100.00
CONCRETE WASHOUT STRUCTURE
0144 7060000000-E 1705 SIGNAL CABLE 470 LF 4.25 1997.50 4.25 1997.50
0145 7108000000-E 1705 VEHICLE SIGNAL HD (12", 1 SECT) 14 EA 585.00 8190.00 585.00 8190.00
0146 7264000000-E 1710 MESSENGER CABLE (3/8") 230 LF 4.75 1092.50 4.75 1092.50
0147 7360000000-N 1720 WOOD POLE 4 EA 1200.00 4800.00 1200.00 4800.00
0148 7372000000-N 1721 GUY ASSEMBLY 4 EA 425.00 1700.00 425.00 1700.00
0149 7420000000-E 1722 2" RISER WITH WEATHERHEAD 2 EA 450.00 900.00 450.00 900.00
0150 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 400 LF 7.40 2960.00 7.40 2960.00
0151 7456000000-E 1726 LEAD-IN CABLE(***¥¥¥xx) 300 LF 2.80 840.00 2.80 840.00
(14-2)
0152 7912000000-N 1755 BEACON CNTRL ASSM & CBNT ****x 2 EA 4800.00 9600.00 4800.00 9600.00
(F1)
STRUCTURE ITEMS
0153 8224000000-E 425 EPOXY COAT REINF STL BRDG 9,790 LB 3.00 29370.00 2.00 19580.00
0154 8296000000-N 442 POLLUTION CONTROL Lump Sum 10000.00 20000.00
0155 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 18.7 SY 130.00 2431.00 40.00 748.00
0156 8660000000-E SP CONCRETE REPAIRS 84 CF 850.00 71400.00 85.00 7140.00
0157 8664000000-E SP SHOTCRETE REPAIRS 23.7 CF 850.00 20145.00 1500.00 35550.00
0158 8678000000-E SP EPOXY RESIN INJECTION 20 LF 50.00 1000.00 150.00 3000.00
0159 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000000.00 785000.00
MOLDED RUBBER SEGMENTAL EXPANSION JOINT
0160 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 12500.00
PAINT CONTAINMENT FOR BRIDGE NO 131
0161 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 50000.00 12500.00
PAINT CONTAINMENT FOR BRIDGE NO 132
0162 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 5000.00 5000.00
VOLUMETRIC MIXER
0163 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 1,030 LF 25.00 25750.00 70.00 72100.00
SILICONE JOINT SEALANT
0164 8874000000-E SP GENERIC STRUCTURE ITEM (TON) 4.34 TON 270.00 1171.80 300.00 1302.00
#57 STONE
0165 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 1,344 CF 84.00 112896.00 90.00 120960.00
CONCRETE FOR DECK REPAIR
0166 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 188.4 CF 550.00 103620.00 490.00 92316.00
ELASTOMERIC CONCRETE
0167 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,913 SF 110.00 210430.00 70.00 133910.00
BRIDGE JOINT DEMOLITION
0168 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 107 SF 400.00 42800.00 65.00 6955.00
CONCRETE DECK REPAIR FOR EPOXY OVERLAY &
CRACK SEALING
0169 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 1,845.4 SF 25.00 46135.00 12.00 22144.80

EPOXY COATING



JUL 31, 2017 04:13 PM NORTHAMPTON, HALIFAX 2:00 PM 6/ 6 004
53045.3.1 JUL 18 2017 C203931

TIP NO 1-5839 9.419 MI
FED AID NO NHPIM-0095(036)

PAVEMENT AND BRIDGE REHABILITATION.

1-95 FROM MM 172 (CHOCKOYOTTE CREEK) TO MM 182 (VIRGINIA STATE LINE).

ADAMS CONSTRUCTION COMPANY BARNHILL CONTRACTING
COMPANY
ROANOKE, VA ROCKY MOUNT, NC
0170 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 23,882 SF 6.00 143292.00 8.00 191056.00
EPOXY OVERLAY SYSTEM
0171 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 18,248 SF 2.78 50729.44 3.25 59306.00
SILANE BARRIER RAIL TREATMENT
0172 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 18,248 SF 2.78 50729.44 2.00 36496.00
SURFACE PREPARATION FOR CONCRETE BARRIER
0173 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 21,916.4 SY 25.00 547910.00 26.00 569826.40
CONCRETE BRIDGE DECK CRACK SEALING
0174 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 129 SY 1200.00 154800.00 900.00 116100.00
MODULAR JOINT REPAIR
0175 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 18.67 SY 800.00 14936.00 400.00 7468.00
PARTIAL REMOVAL OF EXISTING STRUCTURE
0176 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 19,762.4 SY 2.50 49406.00 7.50 148218.00
SHOT-BLASTING BRIDGE DECK
0177 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 48 EA 2000.00 96000.00 620.00 29760.00

CLEANING AND PAINTING BEARINGS WITH HRCSA
BRIDGE NO 131
0178 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 48 EA 2000.00 96000.00 620.00 29760.00
CLEANING AND PAINTING BEARINGS WITH HRCSA
BRIDGE NO 132

CONTRACT TOTAL TOTAL 16791786.95 TOTAL 17812020.26
ROADWAY ITEMS SUB-TOTAL 13805835.27 SUB-TOTAL 15273324.06
STRUCTURE ITEMS SUB-TOTAL 2985951.68 SUB-TOTAL 2538696.20
BIDDERS IN ORDER CONTRACT TOTAL
ADAMS CONSTRUCTION COMPANY 1 16791786.95

BARNHILL CONTRACTING COMPANY 2 17812020.26



JUL 31, 2017 04:13 PM
46041.3.1

TIP NO B-5327
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER SOUTH HYCO CREEK ON SR-1300 (CONCORD CHURCH RD).

PERSON

2:00 PM 1/ 3 005
JUL 18 2017 C203958
0.149 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0001 0000100000-N 800
0002 0000400000-N 801
0003 0030000000-N SP

0004 0043000000-N 226
0005 0050000000-E 226
0006 0057000000-E 226
0007 0195000000-E 265
0008 0196000000-E 270
0009 0220000000-E SP

0010 0222000000-E SP

0011 0223000000-E 275
0012 0314000000-E SP

0013 0318000000-E 300
0014 0320000000-E 300
0015 0335200000-E 305
0016 0335850000-E 305
0017 0448200000-E 310
0018 1077000000-E SP

0019 1220000000-E 545
0020 1489000000-E 610
0021 1498000000-E 610
0022 1525000000-E 610
0023 1575000000-E 620
0024 2000000000-N 806
0025 2286000000-N 840
0026 2367000000-N 840
0027 2556000000-E 846
0028 3030000000-E 862
0029 3150000000-N 862
0030 3215000000-N 862
0031 3288000000-N SP

0032 3360000000-E 863
0033 3628000000-E 876
0034 3642000000-E 876
0035 3649000000-E 876
0036 3656000000-E 876

0037 4072000000-E 903

ROADWAY ITEMS

MOBILIZATION
CONSTRUCTION SURVEYING

BRG APP SUB REG TIER**
(13+62.50 -L-)
GRADING

SUPP CLEARING & GRUBBING
UNDERCUT EXCAVATION
SELECT GRANULAR MATERIAL
GEOTEXTILE SOIL STABILIZATION
ROCK EMBANKMENTS
GEOTEXTILE ROCK EMBANK
ROCK PLATING

SELECT MATERIAL CLASS **
(V)

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" DRAINAGE PIPE

**" DRAINAGE PIPE ELBOW
(157

15" RCP CULV CLASS IV

#57 STONE

INCIDENTAL STONE BASE

ASP CONC BASE CRS B25.0B
ASP CONC INTR CRS 119.0B
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

RIGHT OF WAY MARKERS
MASNRY DRAINAGE STRUCT
FRAME W/2GRTS 840.29 STD
SHOULDER BERM GUTTER
STL BM GUARDRAIL

ADDIT GUARDRAIL POSTS

GR ANCHOR TYPE Il

GR END TYPE TL-2

REMOVE EXISTING GUARDRAIL
RIP RAP, CLASS |

RIP RAP, CLASS A

RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
SUPPORT, 3-LB STL U-CHAN

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

150 CY

150 CY

150 SY

660 TON

105 SY

1,015 SY

350 TON

10 TON

20 SY

12 LF
1 EA

32 LF
65 TON
150 TON
330 TON
260 TON
400 TON
55 TON
11 EA
2 EA

2 EA
40 LF
950 LF
5 EA

4 EA

4 EA
1,087 LF
56 TON
35 TON
35 TON
1,170 SY
68 LF

98400.00

5950.00

6425.00

95965.00

1.00 1.00
12.00 1800.00
35.00 5250.00
2.25 337.50
52.00 34320.00
2.25 236.25
60.00 60900.00
26.00 9100.00
45.00 450.00
1.00 20.00
40.00 480.00
150.00 150.00
45.00 1440.00
35.00 2275.00
26.00 3900.00
90.77 29954.10
96.29 25035.40
78.12 31248.00
567.71 31224.05
210.00 2310.00
1200.00 2400.00
425.00 850.00
30.00 1200.00
15.70 14915.00
11.00 55.00
1800.00 7200.00
3050.00 12200.00
1.00 1087.00
48.00 2688.00
45.00 1575.00
46.00 1610.00
2.25 2632.50
5.15 350.20

101000.00

9500.00

8800.00

62000.00

1.00 1.00
40.00 6000.00
35.00 5250.00
2.90 435.00
48.00 31680.00
3.90 409.50
50.00 50750.00
30.00 10500.00
50.00 500.00
2.90 58.00
100.00 1200.00
500.00 500.00
30.00 960.00
28.00 1820.00
30.00 4500.00
125.00 41250.00
140.00 36400.00
141.00 56400.00
635.00 34925.00
200.00 2200.00
1900.00 3800.00
550.00 1100.00
80.00 3200.00
16.79 15950.50
1.00 5.00
1650.00 6600.00
2400.00 9600.00
1.00 1087.00
45.00 2520.00
42.00 1470.00
43.00 1505.00
2.90 3393.00
9.00 612.00

135000.00

12600.00

9000.00

94900.00

9300.00 9300.00
24.90 3735.00
62.60 9390.00
3.05 457.50
51.05 33693.00
3.15 330.75
66.45 67446.75
38.10 13335.00
44.45 444.50
5.35 107.00
61.30 735.60
520.00 520.00
58.70 1878.40
38.60 2509.00
32.90 4935.00
144.30 47619.00
161.50 41990.00
162.75 65100.00
732.90 40309.50
223.00 2453.00
1670.00 3340.00
745.00 1490.00
75.80 3032.00
17.80 16910.00
1.10 5.50
1837.00 7348.00
2674.00 10696.00
1.10 1195.70
58.30 3264.80
55.70 1949.50
55.70 1949.50
2.80 3276.00
5.75 391.00



JUL 31, 2017 04:13 PM PERSON 2:00 PM 2/3 005
46041.3.1 JUL 18 2017 C203958
TIP NO B-5327 0.149 MI

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #49 OVER SOUTH HYCO CREEK ON SR-1300 (CONCORD CHURCH RD).

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC ENGLISH CONSTRUCTION CO INC

MOORESVILLE, NC MOUNT AIRY, NC LYNCHBURG, VA

0038 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 9 EA 125.00 1125.00 200.00 1800.00 140.00 1260.00
0039 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 2 EA 5.00 10.00 5.00 10.00 5.60 11.20
0040 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 9 EA 5.00 45.00 5.00 45.00 5.60 50.40
0041 4400000000-E 1110 WORK ZONE SIGNS (STAT) 476 SF 7.75 3689.00 8.00 3808.00 9.00 4284.00
0042 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 8.19 1179.36 8.00 1152.00 9.20 1324.80
0043  4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 14 DAY 55.00 770.00 200.00 2800.00 115.00 1610.00
0044  4430000000-N 1130 DRUMS 10 EA 42.00 420.00 75.00 750.00 75.00 750.00
0045 4445000000-E 1145 BARRICADES (TYPE Il 96 LF 24.00 2304.00 25.00 2400.00 26.00 2496.00
0046 4589000000-N SP GENERIC TRAFFIC CONTROL ITEM (LS) Lump Sum 30000.00 22500.00 2800.00
WATERCRAFT SAFETY
0047 4847000000-E 1205 POLYUREA LINES (4" ****x) 3,152 LF 1.25 3940.00 1.89 5957.28 1.40 4412.80
(HIGHLY REFLECTIVE ELEMENTS)
0048 6000000000-E 1605 TEMPORARY SILT FENCE 1,400 LF 2.50 3500.00 2.00 2800.00 4.50 6300.00
0049 6006000000-E 1610 EROS CONTRL STONE CL A 125 TON 40.00 5000.00 20.00 2500.00 55.70 6962.50
0050 6009000000-E 1610 EROS CONTRL STONE CL B 10 TON 50.00 500.00 43.00 430.00 95.00 950.00
0051 6012000000-E 1610 SEDIMENT CONTROL STONE 265 TON 30.00 7950.00 18.00 4770.00 44.35 11752.75
0052 6015000000-E 1615 TEMPORARY MULCHING 1 ACR 5000.00 5000.00 1000.00 1000.00 2674.00 2674.00
0053 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 0.01 1.00 4.45 445.00
0054 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 400.00 200.00 1.00 0.50 2225.00 1112.50
0055 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 7.25 1450.00 2.00 400.00 10.70 2140.00
0056 6029000000-E SP SAFETY FENCE 900 LF 3.00 2700.00 2.00 1800.00 3.35 3015.00
0057 6030000000-E 1630 SILT EXCAVATION 20 CY 15.00 300.00 30.00 600.00 37.40 748.00
0058 6036000000-E 1631 MATTING FOR EROS CONTROL 2,800 SY 2.40 6720.00 1.77 4956.00 2.25 6300.00
0059 6037000000-E SP COIR FIBER MAT 100 SY 4.00 400.00 7.00 700.00 11.70 1170.00
0060 6042000000-E 1632 1/4" HARDWARE CLOTH 190 LF 3.00 570.00 4.00 760.00 5.60 1064.00
0061 6048000000-E SP FLOAT TURBIDITY CURTAIN 765 SY 33.00 25245.00 20.00 15300.00 32.90 25168.50
0062 6070000000-N 1639 SPECIAL STILLING BASINS 12 EA 475.00 5700.00 50.00 600.00 1825.00 21900.00
0063 6084000000-E 1660 SEEDING AND MULCHING 1.2 ACR 5000.00 6000.00 1880.00 2256.00 4233.00 5079.60
0064 6087000000-E 1660 MOWING 0.5 ACR 500.00 250.00 1.00 0.50 144.80 72.40
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 0.01 0.50 10.00 500.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 1.00 0.25 2005.00 501.25
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 4.00 200.00 2.00 100.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 0.75 TON 2500.00 1875.00 2000.00 1500.00 970.00 727.50
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 150.00 1500.00 1.00 10.00 31.20 312.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 13 EA 50.00 650.00 25.00 325.00 222.00 2886.00
0071 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1550.00 3100.00 1000.00 2000.00 1245.00 2490.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0072 8017000000-N SP CM&R TEMP ACCESS #*iikikix Lump Sum 150000.00 265000.00 450000.00

(13+62.50-L-)



JUL 31, 2017 04:13 PM

46041.

TIP NO

3.1

B-5327

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #49 OVER SOUTH HYCO CREEK ON SR-1300 (CONCORD CHURCH RD).

PERSON

2:00 PM 3/3 005
JUL 18 2017 C203958
0.149 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

SMITH-ROWE, LLC

MOUNT AIRY, NC

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0073

0074
0075
0076
0077
0078
0079

0080
0081

0082
0083
0084

0085
0086
0087
0088
0089
0090
0091

8035000000-N

8105540000-E
8105640000-E
8111400000-E
8113000000-N
8115000000-N
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8238000000-E
8328200000-E

8364000000-E
8505000000-E
8608000000-E
8622000000-E
8657000000-N
8763000000-E
8860000000-N

402

411
411
411
411
411
412

420
422

425
425
SP

450
460
876
876
430
430
SP

REMV EXIST STR **t#kkirrx
(13+62.50-L-)
3'-6" DRILLD PIER IN SOIL

3'-6" DRILLD PIER NO SOIL

PERM STL CASING FOR 3'-6" PIER
SID INSPECTIONS

CSL TESTING

UNCL STR EXCAV STA #ex
(13+62.50-L-)

CLASS A CONCRETE (BRIDGE)
BRG APPR SLAB wriskees
(13+62.50-L-)

REINF STEEL (BRIDGE)
SPIRAL COL REINF STL BRG

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
HP12X53 PILES

VERT CONC BARRIER RAIL
RIP RAP 11 (2'-0")
GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0" X 2'-0"PRESTR SLABS

GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

DANE CONSTRUCTION, INC.
SMITH-ROWE, LLC
ENGLISH CONSTRUCTION CO INC

Lump Sum

288 LF
51 LF
2842 LF
1 EA
2 EA
Lump Sum

80.2 CY
Lump Sum

35,134 LB
7,744 LB
14 EA

685 LF
4205 LF
275 TON
305 SY
Lump Sum
2,310 LF
Lump Sum

145000.00

850.00 244800.00

850.00 43350.00

275.00 78155.00

1000.00 1000.00

2500.00 5000.00

12500.00

1300.00 104260.00

13450.00

1.00 35134.00

2.00 15488.00

450.00 6300.00

31.05 21269.25

80.00 33640.00

45.00 12375.00

2.25 686.25

10000.00

180.00 415800.00

1000.00

TOTAL 1968121.36

SUB-TOTAL 618913.86

SUB-TOTAL 1349207.50
CONTRACT TOTAL

1968121.36

2029790.46

2729110.20

263515.00

373.24 107493.12
2398.67 122332.17
244.70 69543.74
1825.00 1825.00
3800.00 7600.00
3300.00

768.79 61656.96
22950.00

1.00 35134.00
2.02 15642.88
781.27 10937.78
29.03 19885.55
83.65 35174.83
43.71 12020.25
2.45 747.25
6050.00

158.19 365418.90
1550.00

TOTAL 2029790.46
SUB-TOTAL 602013.03
SUB-TOTAL 1427777.43

340000.00

940.00 270720.00
1740.00 88740.00
130.00 36946.00
560.00 560.00
2700.00 5400.00
6500.00

1400.00 112280.00
34000.00

1.00 35134.00
2.00 15488.00
200.00 2800.00
50.00 34250.00
140.00 58870.00
56.00 15400.00
3.00 915.00
5100.00

190.00 438900.00
1100.00

TOTAL 2729110.20
SUB-TOTAL 776007.20
SUB-TOTAL 1953103.00



JUL 31, 2017 04:13 PM
46046.3.1

TIP NO B-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

COLUMBUS

2:00 PM 1/ 12 006
JUL 18 2017 C203988
0.085 MI

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON, NC

S & C CONSTRUCTION LLC

WILMINGTON, NC

SANFORD CONTRACTORS INC

LEMON SPRINGS, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002 0000400000-N 801 CONSTRUCTION SURVEYING

0003  0029000000-N SP  REINF BRG APPR #reries
(12+67.50)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007 0195000000-E 265 SELECT GRANULAR MATERIAL

0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009 0318000000-E 300 FND CONDIT MATL MINOR STRS

0010 0320000000-E 300 FND CONDIT GEOTEXTILE

0011 0335200000-E 305 15" DRAINAGE PIPE

0012 0448200000-E 310 15"RCP CULV CLASS IV

0013 1099500000-E 505 SHALLOW UNDERCUT

0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION

0015 1308000000-E 607 MILLN ASPHALT PVMT *osk _ seios
(0" TO 1-1/2")

0016 1489000000-E 610 ASP CONC BASE CRS B25.0B

0017 1519000000-E 610 ASP CONC SURF CRS S9.5B

0018 1575000000-E 620 ASP FOR PLANT MIX

0019 2022000000-E 815 SUBDRAIN EXCAVATION

0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS

0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE

0022  2044000000-E 815 6" PERF SUBDRN PIPE

0023 2070000000-N 815 SUBDRN PIPE OUTLET

0024 2077000000-E 815 6" OUTLET PIPE

0025 2286000000-N 840 MASNRY DRAINAGE STRUCT

0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0027 2556000000-E 846 SHOULDER BERM GUTTER

0028 3030000000-E 862 STL BM GUARDRAIL

0029 3150000000-N 862 ADDIT GUARDRAIL POSTS

0030 3215000000-N 862 GR ANCHOR TYPE I

0031 3287000000-N SP GREND TYPE TL-3

0032 3649000000-E 876 RIP RAP, CLASS B

0033  3656000000-E 876 GEOTEXTILE FOR DRAINGE

0034 4158000000-N 907 DISPOSE SIGN SYST WOOD

0035 4400000000-E
0036 4410000000-E
0037 4445000000-E
0038 4685000000-E

1110 WORK ZONE SIGNS (STAT)
1110 WORK ZONE SIGNS (BARR)
1145 BARRICADES (TYPE Ill)

1205 THERMO PVT MKG LINES 4"90

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR

700
700
1,100

(24
CcY
SY

6 TON

20
20
28
100

SY
LF
LF
CcY

190 TON

250

SY

240 TON
280 TON
30 TON

112
500
84
500
1

20
75

(24
SY
CcY
LF
EA
LF
EA
EA
LF
LF
EA
EA
EA

4 TON

605

372
94
64

900

SY
EA
SF
SF
LF
LF

25000.00

6000.00

15000.00

55000.00

1.00 1.00
1.00 700.00
1.00 700.00
1.00 1100.00
30.00 180.00
2.00 40.00
35.00 700.00
48.00 1344.00
1.00 100.00
30.00 5700.00
7.50 1875.00
115.00 27600.00
107.00 29960.00
425.00 12750.00
2.00 224.00
1.00 500.00
28.00 2352.00
2.00 1000.00
50.00 50.00
10.00 60.00
1250.00 2500.00
500.00 1000.00
60.00 1200.00
16.00 1200.00
11.00 55.00
1850.00 7400.00
3100.00 12400.00
38.00 152.00
2.00 1210.00
1.00 6.00
8.50 3162.00
7.50 705.00
25.00 1600.00
2.59 2331.00

26647.00

5500.00

13200.00

55000.00

1.10 1.10
2.20 1540.00
13.20 9240.00
1.10 1210.00
38.50 231.00
1.10 22.00
22.00 440.00
48.40 1355.20
5.50 550.00
38.50 7315.00
19.80 4950.00
137.50 33000.00
127.60 35728.00
558.80 16764.00
1.10 123.20
1.10 550.00
1.10 92.40
1.10 550.00
110.00 110.00
11.00 66.00
1210.00 2420.00
385.00 770.00
55.00 1100.00
17.60 1320.00
12.10 60.50
2035.00 8140.00
3410.00 13640.00
46.20 184.80
2.20 1331.00
11.00 66.00
9.35 3478.20
8.25 775.50
27.50 1760.00
2.85 2565.00

28807.50

2500.00

21316.83

99376.37

1.00 1.00
0.10 70.00
0.10 70.00
0.10 110.00
36.00 216.00
3.21 64.20
12.84 256.80
13.91 389.48
10.00 1000.00
48.15 9148.50
10.00 2500.00
115.00 27600.00
110.00 30800.00
500.00 15000.00
1.00 112.00
0.10 50.00
1.00 84.00
0.10 50.00
1.00 1.00
1.00 6.00
567.10 1134.20
321.00 642.00
39.59 791.80
16.00 1200.00
11.00 55.00
1850.00 7400.00
3100.01 12400.04
42.00 168.00
3.21 1942.05
50.00 300.00
8.50 3162.00
7.50 705.00
25.00 1600.00
2.95 2655.00



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 2/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

THE TARA GROUP OF LUMBERTON S & C CONSTRUCTION LLC SANFORD CONTRACTORS INC
INC
LUMBERTON, NC WILMINGTON, NC LEMON SPRINGS, NC
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 900 LF 2.69 2421.00 2.96 2664.00 3.05 2745.00
0040 4900000000-N 1251 PERM RAISED PVMT MARKERS 7 EA 20.00 140.00 22.00 154.00 15.00 105.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 560 LF 2.00 1120.00 2.20 1232.00 2.50 1400.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 40.00 6000.00 5.50 825.00 42.00 6300.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 40.00 4000.00 11.00 1100.00 42.00 4200.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 40.00 4000.00 11.00 1100.00 36.00 3600.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.75 ACR 500.00 375.00 550.00 412.50 1500.00 1125.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 5.50 550.00 4.00 400.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 675.00 1012.50 275.00 412.50 1000.00 1500.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 0.01 2.00 5.50 1100.00 0.10 20.00
0049 6029000000-E SP SAFETY FENCE 600 LF 2.00 1200.00 2.20 1320.00 1.50 900.00
0050 6030000000-E 1630 SILT EXCAVATION 120 CY 1.00 120.00 11.00 1320.00 1.00 120.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 1.85 1387.50 2.20 1650.00 2.00 1500.00
0052 6037000000-E SP COIR FIBER MAT 150 SY 5.50 825.00 8.80 1320.00 4.25 637.50
0053 6038000000-E SP PERM SOIL REINF MAT 140 SY 6.00 840.00 8.80 1232.00 6.75 945.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 130 LF 4.75 617.50 4.40 572.00 3.75 487.50
0055 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SYy 6.75 135.00 1.10 22.00 6.00 120.00
0056 6048000000-E SP FLOAT TURBIDITY CURTAIN 100 SY 25.00 2500.00 27.50 2750.00 26.75 2675.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 50.00 100.00 1100.00 2200.00 802.50 1605.00
0058 6071010000-E SP  WATTLE 110 LF 6.00 660.00 6.60 726.00 7.00 770.00
0059 6071014000-E SP COIR FIBER WATTLE BARRIER 210 LF 8.50 1785.00 8.80 1848.00 8.00 1680.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 10.00 450.00 5.50 247.50 20.00 900.00
0061 6071030000-E 1640 COIR FIBER BAFFLE 60 LF 8.00 480.00 7.70 462.00 8.00 480.00
0062 6071050000-E SP a lS/;I‘;\/IMER 1 EA 750.00 750.00 1650.00 1650.00 1000.00 1000.00
0063 6084000000-E 1660 SEEDING AND MULCHING 0.75 ACR 1.00 0.75 2420.00 1815.00 1.00 0.75
0064 6087000000-E 1660 MOWING 0.3 ACR 1.00 0.30 550.00 165.00 1.00 0.30
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 5.00 250.00 5.50 275.00 1.00 50.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 675.00 168.75 550.00 137.50 1.00 0.25
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.50 275.00 1.00 50.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 675.00 337.50 550.00 275.00 1000.00 500.00
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 25.00 250.00 11.00 110.00 1.00 10.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 1.00 12.00 110.00 1320.00 1.00 12.00
0071 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 150.00 300.00 550.00 1100.00 200.00 400.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0072 8035000000-N 402 REMV EXIST STR **tikotkk Lump Sum 32000.00 27500.00 20836.59

(12+67.50-L-)
0073 8112730000-N 450 PDATESTING 1 EA 3800.00 3800.00 2750.00 2750.00 3500.01 3500.01



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 3/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

THE TARA GROUP OF LUMBERTON S & C CONSTRUCTION LLC SANFORD CONTRACTORS INC
INC
LUMBERTON, NC WILMINGTON, NC LEMON SPRINGS, NC
0074 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 5000.00 11000.00 1627.18
(12+67.50-L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 432 CY 955.00 41256.00 971.30 41960.16 993.87 42935.18
0076 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 24000.00 21472.00 28031.34
(12+67.50-L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 5272 LB 1.00 5272.00 1.10 5799.20 0.59 3110.48
0078 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 10.00 140.00 110.00 1540.00 1475.40 20655.60
(HP12 X 53)
0079 8364000000-E 450 HP12X53 PILES 980 LF 39.00 38220.00 44.00 43120.00 30.95 30331.00
0080 8393000000-N 450 PILE REDRIVES 8 EA 1.00 8.00 11.00 88.00 1.00 8.00
0081 8505000000-E 460 VERT CONC BARRIER RAIL 110.25 LF 125.00 13781.25 143.00 15765.75 201.60 22226.40
0082 8608000000-E 876 RIP RAP Il (2-0") 180 TON 54.00 9720.00 66.00 11880.00 48.00 8640.00
0083  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 200 SY 2.00 400.00 2.20 440.00 3.21 642.00
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00 2200.00 1926.00
0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 138.00 83490.00 144.10 87180.50 131.83 79757.15
0086 8860000000-N SP  GENERIC STRUCTURE ITEM (LS) Lump Sum 2500.00 2750.00 2000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 520434.05 TOTAL 559583.51 TOTAL 576150.00
ROADWAY ITEMS SUB-TOTAL 255846.80 SUB-TOTAL 284137.90 SUB-TOTAL 309923.07

STRUCTURE ITEMS SUB-TOTAL 264587.25 SUB-TOTAL 275445.61 SUB-TOTAL 266226.93



JUL 31, 2017 04:13 PM
46046.3.1

TIP NO B-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

COLUMBUS

2:00 PM 4/ 12 006
JUL 18 2017 C203988
0.085 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

ST WOOTEN CORPORATION

MOORESVILLE, NC MOUNT AIRY, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 31000.00 31000.00 32000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5550.00 7500.00 7000.00
0003 0029000000-N SP  REINF BRG APPR *t¥itirkix Lump Sum 10460.00 18550.00 20000.00
(12+67.50)
0004 0043000000-N 226 GRADING Lump Sum 80000.00 109161.00 40000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 6.00 4200.00 15.00 10500.00 15.00 10500.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 7.50 5250.00 15.00 10500.00 25.00 17500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.00 2200.00 2.15 2365.00 3.00 3300.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 50.00 300.00 55.50 333.00 80.00 480.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 6.00 120.00 6.00 120.00 3.00 60.00
0011  0335200000-E 305 15" DRAINAGE PIPE 20 LF 80.00 1600.00 60.00 1200.00 90.00 1800.00
0012 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 100.00 2800.00 56.00 1568.00 94.00 2632.00
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 21.00 2100.00 15.00 1500.00 25.00 2500.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 38.00 7220.00 43.30 8227.00 25.00 4750.00
0015 1308000000-E 607 ?gl'!_lfg /i\SE;";-\LT PVMT #tik _ stk 250 SY 28.00 7000.00 16.00 4000.00 20.00 5000.00
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 240 TON 115.00 27600.00 115.00 27600.00 115.00 27600.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 280 TON 107.00 29960.00 107.00 29960.00 110.00 30800.00
0018 1575000000-E 620 ASP FOR PLANT MIX 30 TON 425.00 12750.00 425.00 12750.00 500.00 15000.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 20.00 2240.00 15.00 1680.00 30.00 3360.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 2.25 1125.00 2.00 1000.00 9.00 4500.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 45.00 3780.00 35.00 2940.00 65.00 5460.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 11.00 5500.00 5.00 2500.00 15.00 7500.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 345.00 345.00 200.00 200.00 350.00 350.00
0024 2077000000-E 815 6"OUTLET PIPE 6 LF 50.00 300.00 30.00 180.00 40.00 240.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00 1300.00 2600.00 3000.00 6000.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 650.00 1300.00 500.00 1000.00 700.00 1400.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 60.00 1200.00 100.00 2000.00 70.00 1400.00
0028 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00 16.00 1200.00 16.00 1200.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0030 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1850.00 7400.00 1850.00 7400.00 1850.00 7400.00
0031 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3100.00 12400.00 3100.00 12400.00
0032 3649000000-E 876 RIP RAP, CLASS B 4 TON 100.00 400.00 145.00 580.00 100.00 400.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 605 SY 3.50 2117.50 2.35 1421.75 3.00 1815.00
0034 4158000000-N 907 DISPOSE SIGN SYST WOOD 6 EA 50.00 300.00 50.00 300.00 50.00 300.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 372 SF 8.50 3162.00 8.50 3162.00 8.50 3162.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 7.50 705.00 7.50 705.00 7.50 705.00
0037  4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 25.00 1600.00 25.00 1600.00 25.00 1600.00
0038 4685000000-E 1205 THERMO PVT MKG LINES 4"90 900 LF 1.65 1485.00 2.59 2331.00 1.65 1485.00



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 5/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC ST WOOTEN CORPORATION
MOORESVILLE, NC MOUNT AIRY, NC WILSON, NC
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 900 LF 1.72 1548.00 2.69 2421.00 1.72 1548.00
0040 4900000000-N 1251 PERM RAISED PVMT MARKERS 7 EA 11.00 77.00 20.00 140.00 11.00 77.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 560 LF 5.15 2884.00 2.10 1176.00 3.50 1960.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 55.00 8250.00 20.00 3000.00 30.00 4500.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 52.00 5200.00 22.00 2200.00 35.00 3500.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 48.00 4800.00 18.00 1800.00 25.00 2500.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.75 ACR 1400.00 1050.00 1100.00 825.00 2750.00 2062.50
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 13.50 1350.00 7.00 700.00 1.50 150.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 325.00 487.50 2100.00 3150.00 900.00 1350.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 2.00 400.00 5.00 1000.00
0049 6029000000-E SP SAFETY FENCE 600 LF 3.75 2250.00 1.75 1050.00 3.00 1800.00
0050 6030000000-E 1630 SILT EXCAVATION 120 CY 4.50 540.00 3.00 360.00 15.00 1800.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 3.49 2617.50 1.90 1425.00 2.75 2062.50
0052 6037000000-E SP COIR FIBER MAT 150 SY 8.35 1252.50 6.00 900.00 5.50 825.00
0053 6038000000-E SP PERM SOIL REINF MAT 140 SY 5.25 735.00 7.00 980.00 5.25 735.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 130 LF 8.03 1043.90 4.00 520.00 3.00 390.00
0055 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SYy 8.00 160.00 10.00 200.00 5.36 107.20
0056 6048000000-E SP FLOAT TURBIDITY CURTAIN 100 SY 55.00 5500.00 25.00 2500.00 75.00 7500.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 475.00 950.00 350.00 700.00 530.25 1060.50
0058 6071010000-E SP  WATTLE 110 LF 6.50 715.00 6.00 660.00 15.00 1650.00
0059 6071014000-E SP COIR FIBER WATTLE BARRIER 210 LF 10.00 2100.00 7.00 1470.00 15.00 3150.00
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 8.00 360.00 1.00 45.00 12.00 540.00
0061 6071030000-E 1640 COIR FIBER BAFFLE 60 LF 6.50 390.00 8.00 480.00 15.00 900.00
0062 6071050000-E SP a lS/;I‘;\/IMER 1 EA 1150.00 1150.00 950.00 950.00 2700.00 2700.00
0063 6084000000-E 1660 SEEDING AND MULCHING 0.75 ACR 3185.00 2388.75 2500.00 1875.00 2625.00 1968.75
0064 6087000000-E 1660 MOWING 0.3 ACR 1350.00 405.00 1.00 0.30 2000.00 600.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 21.00 1050.00 6.00 300.00 2.00 100.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 978.00 244.50 2100.00 525.00 9000.00 2250.00
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.75 287.50 7.00 350.00 2.00 100.00
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 449.00 224.50 2100.00 1050.00 900.00 450.00
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 65.00 650.00 25.00 250.00 75.00 750.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 50.00 600.00 125.00 1500.00 10.00 120.00
0071 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1680.00 3360.00 1000.00 2000.00 500.00 1000.00
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0072 8035000000-N 402 REMV EXIST STR **tikoakk Lump Sum 41090.00 48080.00 40000.00

(12+67.50-L-)
0073 8112730000-N 450 PDATESTING 1 EA 3000.00 3000.00 3375.00 3375.00 4000.00 4000.00



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 6/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC ST WOOTEN CORPORATION
MOORESVILLE, NC MOUNT AIRY, NC WILSON, NC
0074 8121000000-N 412 UNCL STR EXCAV STA #ktk Lump Sum 8000.00 6000.00 23500.00
(12+67.50-L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 432 CY 1150.00 49680.00 723.46 31253.47 1000.00 43200.00
0076 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 11385.00 22175.00 30000.00
(12+67.50-L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 5272 LB 1.00 5272.00 1.21 6379.12 1.20 6326.40
0078 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 500.00 7000.00 635.00 8890.00 1200.00 16800.00
(HP12 X 53)
0079 8364000000-E 450 HP12X53 PILES 980 LF 34.00 33320.00 27.98 27420.40 35.00 34300.00
0080 8393000000-N 450 PILE REDRIVES 8 EA 100.00 800.00 1.00 8.00 50.00 400.00
0081 8505000000-E 460 VERT CONC BARRIER RAIL 110.25 LF 123.00 13560.75 116.04 12793.41 125.00 13781.25
0082 8608000000-E 876 RIP RAP Il (2-0") 180 TON 58.00 10440.00 71.51 12871.80 93.00 16740.00
0083  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 200 SY 2.25 450.00 2.43 486.00 3.00 600.00
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 2050.00 3000.00
0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 150.00 90750.00 143.55 86847.75 150.00 90750.00
0086 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 600.00 1500.00 750.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 620193.90 TOTAL 628122.00 TOTAL 657009.10
ROADWAY ITEMS SUB-TOTAL 337346.15 SUB-TOTAL 357992.05 SUB-TOTAL 332861.45

STRUCTURE ITEMS SUB-TOTAL 282847.75 SUB-TOTAL 270129.95 SUB-TOTAL 324147.65



JUL 31, 2017 04:13 PM
46046.3.1

TIP NO B-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

COLUMBUS

2:00 PM 7112 006
JUL 18 2017 C203988
0.085 MI

CIVIL WORKS CONTRACTING

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

DELLINGER, INC.

WILMINGTON, NC DUNCAN, SC MONROE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 33425.00 35000.00 35500.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 9775.00 10000.00 12000.00
0003 0029000000-N SP  REINF BRG APPR *t¥itireix Lump Sum 16500.00 35000.00 20000.00
(12+67.50)
0004 0043000000-N 226 GRADING Lump Sum 22435.00 75000.00 66000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 12.75 8925.00 6.00 4200.00 6.00 4200.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 33.65 23555.00 7.50 5250.00 7.50 5250.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.15 2365.00 2.00 2200.00 2.00 2200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 115.00 690.00 50.00 300.00 50.00 300.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 13.15 263.00 6.00 120.00 6.00 120.00
0011  0335200000-E 305 15" DRAINAGE PIPE 20 LF 46.80 936.00 80.00 1600.00 80.00 1600.00
0012 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 58.50 1638.00 100.00 2800.00 100.00 2800.00
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 13.50 1350.00 21.00 2100.00 21.00 2100.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 94.60 17974.00 38.00 7220.00 38.00 7220.00
0015 1308000000-E 607 z\gll!_lT_g /i\SE;";-\LT PVMT #tik _ stk 250 SY 25.35 6337.50 23.00 5750.00 17.95 4487.50
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 240 TON 123.95 29748.00 115.00 27600.00 115.00 27600.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 280 TON 115.35 32298.00 107.00 29960.00 107.00 29960.00
0018 1575000000-E 620 ASP FOR PLANT MIX 30 TON 458.00 13740.00 425.00 12750.00 425.00 12750.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 21.08 2360.96 30.00 3360.00 25.00 2800.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 5.75 2875.00 9.00 4500.00 9.00 4500.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 97.00 8148.00 65.00 5460.00 50.00 4200.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 10.50 5250.00 15.00 7500.00 15.00 7500.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 425.00 425.00 350.00 350.00 350.00 350.00
0024 2077000000-E 815 6"OUTLET PIPE 6 LF 32.00 192.00 40.00 240.00 30.00 180.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 2615.00 5230.00 1800.00 3600.00 1800.00 3600.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 850.00 1700.00 650.00 1300.00 650.00 1300.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 26.95 539.00 60.00 1200.00 100.00 2000.00
0028 3030000000-E 862 STL BM GUARDRAIL 75 LF 11.86 889.50 16.00 1200.00 16.00 1200.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.86 59.30 11.00 55.00 11.00 55.00
0030 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1800.00 7200.00 1850.00 7400.00 1850.00 7400.00
0031 3287000000-N SP GREND TYPE TL-3 4 EA 3340.00 13360.00 3100.00 12400.00 3100.00 12400.00
0032 3649000000-E 876 RIP RAP, CLASS B 4 TON 95.00 380.00 100.00 400.00 100.00 400.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 605 SY 3.00 1815.00 3.50 2117.50 3.50 2117.50
0034 4158000000-N 907 DISPOSE SIGN SYST WOOD 6 EA 57.50 345.00 50.00 300.00 50.00 300.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 372 SF 10.00 3720.00 8.50 3162.00 8.50 3162.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 11.00 1034.00 7.50 705.00 7.50 705.00
0037  4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 28.00 1792.00 25.00 1600.00 25.00 1600.00
0038 4685000000-E 1205 THERMO PVT MKG LINES 4"90 900 LF 1.62 1458.00 2.80 2520.00 1.65 1485.00



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 8/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

CIVIL WORKS CONTRACTING SLOAN CONSTRUCTION A DELLINGER, INC.
DIVISION OF REEVES
CONSTRUCTION COMPANY

WILMINGTON, NC DUNCAN, SC MONROE, NC
0039 4686000000-E 1205 THERMO PVT MKG LINES 4"120 900 LF 1.83 1647.00 2.90 2610.00 1.72 1548.00
0040 4900000000-N 1251 PERM RAISED PVMT MARKERS 7 EA 53.89 377.23 10.00 70.00 11.00 77.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 560 LF 3.25 1820.00 5.15 2884.00 5.15 2884.00
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 89.00 13350.00 55.00 8250.00 55.00 8250.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 100 TON 90.95 9095.00 52.00 5200.00 52.00 5200.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 100 TON 84.25 8425.00 48.00 4800.00 48.00 4800.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.75 ACR 2516.00 1887.00 1400.00 1050.00 1400.00 1050.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.25 425.00 13.50 1350.00 13.50 1350.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1550.00 2325.00 325.00 487.50 325.00 487.50
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 17.32 3464.00 12.00 2400.00 16.49 3298.00
0049 6029000000-E SP SAFETY FENCE 600 LF 4.00 2400.00 3.75 2250.00 3.75 2250.00
0050 6030000000-E 1630 SILT EXCAVATION 120 CY 27.25 3270.00 4.50 540.00 4.50 540.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.06 1545.00 3.49 2617.50 3.49 2617.50
0052 6037000000-E SP COIR FIBER MAT 150 SY 5.50 825.00 8.35 1252.50 8.35 1252.50
0053 6038000000-E SP PERM SOIL REINF MAT 140 SY 6.00 840.00 5.00 700.00 10.00 1400.00
0054 6042000000-E 1632 1/4" HARDWARE CLOTH 130 LF 5.25 682.50 8.03 1043.90 8.03 1043.90
0055 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 20 SYy 6.30 126.00 6.00 120.00 30.00 600.00
0056 6048000000-E SP FLOAT TURBIDITY CURTAIN 100 SY 36.75 3675.00 70.00 7000.00 30.00 3000.00
0057 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 485.00 970.00 580.00 1160.00 442.72 885.44
0058 6071010000-E SP  WATTLE 110 LF 16.15 1776.50 11.75 1292.50 11.75 1292.50
0059 6071014000-E SP COIR FIBER WATTLE BARRIER 210 LF 16.15 3391.50 13.25 2782.50 13.25 2782.50
0060 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 12.95 582.75 17.00 765.00 17.00 765.00
0061 6071030000-E 1640 COIR FIBER BAFFLE 60 LF 7.00 420.00 12.50 750.00 12.50 750.00
0062 6071050000-E SP a lS/;I‘;\/IMER 1 EA 1200.00 1200.00 1200.00 1200.00 1500.00 1500.00
0063 6084000000-E 1660 SEEDING AND MULCHING 0.75 ACR 3350.00 2512.50 3185.00 2388.75 3185.00 2388.75
0064 6087000000-E 1660 MOWING 0.3 ACR 350.00 105.00 1350.00 405.00 1350.00 405.00
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 8.50 425.00 21.00 1050.00 21.00 1050.00
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 970.00 242.50 978.00 244.50 978.00 244.50
0067 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 6.30 315.00 5.75 287.50 5.75 287.50
0068 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1550.00 775.00 449.00 224.50 449.00 224.50
0069 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 72.25 722.50 65.00 650.00 65.00 650.00
0070 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 50.00 600.00 90.00 1080.00 90.00 1080.00
0071 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 940.00 1880.00 525.00 1050.00 1889.74 3779.48
CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS
0072 8035000000-N 402 REMV EXIST STR **tikoakk Lump Sum 35000.34 40000.00 35000.00

(12+67.50-L-)
0073 8112730000-N 450 PDATESTING 1 EA 2695.00 2695.00 2975.00 2975.00 4000.00 4000.00



JUL 31, 2017 04:13 PM COLUMBUS 2:00 PM 9/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

CIVIL WORKS CONTRACTING SLOAN CONSTRUCTION A DELLINGER, INC.
DIVISION OF REEVES
CONSTRUCTION COMPANY

WILMINGTON, NC DUNCAN, SC MONROE, NC
0074 8121000000-N 412 UNCL STR EXCAV STA itk Lump Sum 16658.00 14000.00 20000.00
(12+67.50-L-)
0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 432 CY 1085.00 46872.00 1000.00 43200.00 1020.00 44064.00
0076 8210000000-N 422 BRG APPR SLAB *tkiiiiitk Lump Sum 28578.00 33000.00 35000.00
(12+67.50-L-)
0077 8217000000-E 425 REINF STEEL (BRIDGE) 5272 LB 1.11 5851.92 1.00 5272.00 1.23 6484.56
0078 8328200000-E SP (Pl_I|IIDEl ZD)FE\E/_) 3E)QUlP SETUP ** STEEL PILES 14 EA 500.00 7000.00 900.00 12600.00 2500.00 35000.00
0079 8364000000-E 450 HP12X53 PILES 980 LF 45.00 44100.00 33.00 32340.00 29.00 28420.00
0080 8393000000-N 450 PILE REDRIVES 8 EA 50.00 400.00 300.00 2400.00 600.00 4800.00
0081 8505000000-E 460 VERT CONC BARRIER RAIL 110.25 LF 110.00 12127.50 135.00 14883.75 150.00 16537.50
0082 8608000000-E 876 RIP RAP Il (2-0") 180 TON 79.00 14220.00 97.00 17460.00 60.00 10800.00
0083  8622000000-E 876 GEOTEXTILE FOR DRAINAGE 200 SY 5.10 1020.00 2.50 500.00 5.00 1000.00
0084 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6460.00 2500.00 5000.00
0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 605 LF 160.00 96800.00 185.00 111925.00 200.00 121000.00
0086 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1615.00 1200.00 1500.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 672223.00 TOTAL 710431.90 TOTAL 719682.63
ROADWAY ITEMS SUB-TOTAL 352825.24 SUB-TOTAL 376176.15 SUB-TOTAL 351076.57

STRUCTURE ITEMS SUB-TOTAL 319397.76 SUB-TOTAL 334255.75 SUB-TOTAL 368606.06



JUL 31, 2017 04:13 PM COLUMBUS 2:00PM 10/ 12 006
46046.3.1 JUL 18 2017 C203988

TIP NO B-5332 0.085 MI
FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5700.00
0003 0029000000-N SP  REINF BRG APPR itk Lump Sum 12000.00
(12+67.50)
0004 0043000000-N 226 GRADING Lump Sum 75500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 6278.00 6278.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 700 CY 6.00 4200.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 700 CY 7.50 5250.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 1,100 SY 2.00 2200.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 6 TON 50.00 300.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 20 SY 6.00 120.00
0011 0335200000-E 305 15" DRAINAGE PIPE 20 LF 80.00 1600.00
0012 0448200000-E 310 15"RCP CULV CLASS IV 28 LF 100.00 2800.00
0013 1099500000-E 505 SHALLOW UNDERCUT 100 CY 21.00 2100.00
0014 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 190 TON 38.00 7220.00
0015 1308000000-E 607 MILLN ASPHALT PVMT ¥tk _ sokekokok 250 SY 17.95 4487.50
(0" TO 1-1/2")
0016 1489000000-E 610 ASP CONC BASE CRS B25.0B 240 TON 115.00 27600.00
0017 1519000000-E 610 ASP CONC SURF CRS S9.5B 280 TON 107.00 29960.00
0018 1575000000-E 620 ASP FOR PLANT MIX 30 TON 425.00 12750.00
0019 2022000000-E 815 SUBDRAIN EXCAVATION 112 CY 27.00 3024.00
0020 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 500 SY 14.00 7000.00
0021 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 84 CY 55.00 4620.00
0022 2044000000-E 815 6" PERF SUBDRN PIPE 500 LF 22.00 11000.00
0023 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 250.00 250.00
0024 2077000000-E 815 6" OUTLET PIPE 6 LF 25.00 150.00
0025 2286000000-N 840 MASNRY DRAINAGE STRUCT 2 EA 1800.00 3600.00
0026 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 650.00 1300.00
0027 2556000000-E 846 SHOULDER BERM GUTTER 20 LF 60.00 1200.00
0028 3030000000-E 862 STL BM GUARDRAIL 75 LF 16.00 1200.00
0029 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00
0030 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1850.00 7400.00
0031 3287000000-N SP GRENDTYPETL-3 4 EA 3100.00 12400.00
0032 3649000000-E 876 RIP RAP, CLASS B 4 TON 100.00 400.00
0033 3656000000-E 876 GEOTEXTILE FOR DRAINGE 605 SY 3.50 2117.50
0034 4158000000-N 907 DISPOSE SIGN SYST WOOD 6 EA 50.00 300.00
0035 4400000000-E 1110 WORK ZONE SIGNS (STAT) 372 SF 8.50 3162.00
0036 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 7.50 705.00
0037 4445000000-E 1145 BARRICADES (TYPE Il 64 LF 25.00 1600.00

0038 4685000000-E 1205 THERMO PVT MKG LINES 4"90 900 LF 2.59 2331.00



JUL 31, 2017 04:13 PM
46046.3.1

TIP NO B-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

COLUMBUS

2:00 PM
JUL 18 2017

0.085 MI

11/ 12

006
C203988

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0039  4686000000-E 1205 THERMO PVT MKG LINES 4"120
0040 4900000000-N 1251 PERM RAISED PVMT MARKERS
0041 6000000000-E 1605 TEMPORARY SILT FENCE
0042 6006000000-E 1610 EROS CONTRL STONE CL A
0043 6009000000-E 1610 EROS CONTRL STONE CL B
0044 6012000000-E 1610 SEDIMENT CONTROL STONE
0045 6015000000-E 1615 TEMPORARY MULCHING
0046 6018000000-E 1620 SEED FOR TEMP SEEDING
0047 6021000000-E 1620 FERT FOR TEMP SEEDING
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0049 6029000000-E SP SAFETY FENCE
0050 6030000000-E 1630 SILT EXCAVATION
0051 6036000000-E 1631 MATTING FOR EROS CONTROL
0052 6037000000-E SP COIR FIBER MAT
0053 6038000000-E SP  PERM SOIL REINF MAT
0054 6042000000-E 1632 1/4" HARDWARE CLOTH
0055 6043000000-E SP LOW PERMEABILITY GEOTEXTILE
0056 6048000000-E SP  FLOAT TURBIDITY CURTAIN
0057 6070000000-N 1639 SPECIAL STILLING BASINS
0058 6071010000-E SP  WATTLE
0059 6071014000-E SP  COIR FIBER WATTLE BARRIER
0060 6071020000-E SP  POLYACRYLAMIDE (PAM)
0061 6071030000-E 1640 COIR FIBER BAFFLE
0062 6071050000-E SP  * SKIMMER
(1-1/2")
0063 6084000000-E 1660 SEEDING AND MULCHING
0064 6087000000-E 1660 MOWING
0065 6090000000-E 1661 SEED FOR REPAIR SEEDING
0066 6093000000-E 1661 FERT FOR REPAIR SEEDING
0067 6096000000-E 1662 SEED FOR SUPP SEEDING
0068 6108000000-E 1665 FERTILIZER TOPDRESSING
0069 6114500000-N 1667 SPECIALIZED HAND MOWING
0070 6117000000-N SP  RESPONSE FOR EROS CONTROL
0071 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA)

CONCRETE WASHOUT STRUCTURE
STRUCTURE ITEMS

0072 8035000000-N 402 REMV EXIST STR s
(12+67.50-L-)
0073 8112730000-N 450 PDATESTING

900
7
560

LF
EA
LF

150 TON
100 TON
100 TON
0.75 ACR

100

LB

1.5 TON

200
600
120
750
150
140
130
20
100
2
110
210
45
60
1

LF
LF
CcYy
SY
SY
SY
LF
SY
SY
EA
LF
LF
LB
LF
EA

0.75 ACR
0.3 ACR

50

LB

0.25 TON

50

LB

0.5 TON
10 MHR

12
2

Lump Sum

1

EA
EA

EA

2.69
20.00
2.50
55.00
52.00
48.00
2750.00
1.50
900.00
12.00
3.00
4.50
2.75
5.50
5.25
3.00
6.00
75.00
800.00
15.00
15.00
12.00
15.00
800.00

3500.00
2000.00
2.00
9000.00
2.00
900.00
75.00
500.00
2500.00

4500.00

2421.00
140.00
1400.00
8250.00
5200.00
4800.00
2062.50
150.00
1350.00
2400.00
1800.00
540.00
2062.50
825.00
735.00
390.00
120.00
7500.00
1600.00
1650.00
3150.00
540.00
900.00
800.00

2625.00
600.00
100.00

2250.00
100.00
450.00
750.00

6000.00

5000.00

40000.00

4500.00



JUL 31, 2017 04:13 PM
46046.3.1

TIP NO B-5332

FED AID NO BRZ-1005(33)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #130 OVER CEDAR CREEK ON SR-1005 (PEACOCK ROAD).

COLUMBUS

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0074 8121000000-N 412 UNCL STR EXCAV STA ##eex
(12+67.50-L-)

0075 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 BRG APPR SLAB *eerrrik
(12+67.50-L-)

0077 8217000000-E 425 REINF STEEL (BRIDGE)

0078 8328200000-E SP  PILE DRV EQUIP SETUP ** STEEL PILES
(HP12 X 53)

0079 8364000000-E 450 HP12X53 PILES

0080  8393000000-N 450 PILE REDRIVES

0081 8505000000-E 460 VERT CONC BARRIER RAIL

0082 8608000000-E 876 RIP RAP Il (2-0")

0083 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0084 8657000000-N 430 ELASTOMERIC BEARINGS

0085 8762000000-E 430 3-0"X 1-9"PRESTR SLABS

0086 8860000000-N SP  GENERIC STRUCTURE ITEM (LS)
ASBESTOS ASSESSMENT

CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

BIDDERS IN ORDER

THE TARA GROUP OF LUMBERTON INC
S & C CONSTRUCTION LLC

SANFORD CONTRACTORS INC

DANE CONSTRUCTION, INC.
SMITH-ROWE, LLC

ST WOOTEN CORPORATION

CIVIL WORKS CONTRACTING

SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION COMPANY
DELLINGER, INC.

PALMETTO INFRASTRUCTURE INC

Lump Sum

43.2
Lump Sum

5,272
14

980
8
110.25

CcYy

LB
EA

LF
EA
LF

180 TON

200
Lump Sum
605
Lump Sum

0 NG WN R

10

SY

LF

1200.00

2.50
3600.00

75.00
750.00
200.00

68.00

4.00

140.00

TOTAL

SUB-TOTAL
SUB-TOTAL

12000.00

51840.00
32000.00

13180.00
50400.00

73500.00
6000.00
22050.00
12240.00
800.00
7500.00
84700.00
4500.00

787751.00

372541.00
415210.00

CONTRACT TOTAL

520434.05
559583.51
576150.00
620193.90
628122.00
657009.10
672223.00
710431.90

719682.63
787751.00



JUL 31, 2017 04:13 PM ALAMANCE, ORANGE 2:00 PM 1/ 2 007
45907.3.1 JUL 18 2017 C204025

TIP NO 1-5954 7.855 MI
FED AID NO NHPIM-0040(066)

PAVEMENT REHABILITATION.

I-40/1-85 FROM EAST OF NC-54 IN GRAHAM IN ALAMANCE COUNTY TO WEST OF SR-1114 (BUCKHORN RD) IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 630000.00
0002 0318000000-E 300 FND CONDIT MATL MINOR STRS 2 TON 490.00 980.00
0003 0320000000-E 300 FND CONDIT GEOTEXTILE 7 SY 20.00 140.00
0004 0342000000-E 310 Z‘;)IDE DRAIN PIPE 20 LF 215.00 4300.00
0005 0348000000-E 310 Z‘;)IDE DRAIN PIPE ELBOW 2 EA 700.00 1400.00
0006 1220000000-E 545 INCIDENTAL STONE BASE 435 TON 59.00 25665.00
0007 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 506,649 SY 2.35 1190625.15
0008 1297000000-E 607 L\ZIISL ASP PVMT *****" DTH 6,228 SY 4.50 28026.00
0009 1508000000-E 610 ASP CONC INTR CRS 119.0D 1,438 TON 64.00 92032.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,235 TON 67.00 216745.00
0011 1524200000-E 610 ASP CONC SURF CRS S9.5D 41,909 TON 55.00 2304995.00
0012 1575000000-E 620 ASP FOR PLANT MIX 259 TON 491.00 127169.00
0013 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 3,689 TON 665.00 2453185.00
0014 1663000000-E 650 OG ASP FRICT FC-2 MOD 21,308 TON 67.75 1443617.00
0015 1820000000-E SP AST, FOG SEAL 194,865 SY 0.60 116919.00
0016 2132000000-N 816 CONC PAD SHLDR DRN OUTLET 1 EA 750.00 750.00
0017 2253000000-E 840 PIPE COLLARS 1.6 CY 4500.00 7200.00
0018 2264000000-E 840 PIPE PLUGS 0.07 CY 13000.00 910.00
0019 2275000000-E SP FLOWABLE FILL 9 CY 1025.00 9225.00
0020 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 9 EA 2500.00 22500.00
REMOVE AND REPLACE CONCRETE APRON
0021 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 2 EA 1500.00 3000.00
REPAIR OF DROP INLETS
0022 4400000000-E 1110 WORK ZONE SIGNS (STAT) 510 SF 7.00 3570.00
0023 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 9.00 2016.00
0024 4410000000-E 1110 WORK ZONE SIGNS (BARR) 26 SF 7.00 182.00
0025 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 3600.00 14400.00
0026 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 10500.00 31500.00
0027 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 32 DAY 55.00 1760.00
0028 4430000000-N 1130 DRUMS 324 EA 55.00 17820.00
0029 4445000000-E 1145 BARRICADES (TYPE IlI) 64 LF 23.00 1472.00
0030 4480000000-N 1165 TMA 2 EA 3000.00 6000.00
0031 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 21 EA 125.00 2625.00
SEQUENTIAL FLASHING WARNING LIGHTS
0032 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 5 EA 4300.00 21500.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0033 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 15 EA 2850.00 42750.00

WORK ZONE PRESENCE LIGHTING
0034 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 194,670 LF 0.94 182989.80



JUL 31, 2017 04:13 PM ALAMANCE, ORANGE 2:00 PM 2/ 2 007
45907.3.1 JUL 18 2017 C204025

TIP NO 1-5954 7.855 MI
FED AID NO NHPIM-0040(066)

PAVEMENT REHABILITATION.

I-40/1-85 FROM EAST OF NC-54 IN GRAHAM IN ALAMANCE COUNTY TO WEST OF SR-1114 (BUCKHORN RD) IN ORANGE COUNTY.

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

0035 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 67,288 LF 0.99 66615.12
0036 4695000000-E 1205 THERMO PVT MKG LINES 890 MILS 510 LF 1.50 765.00
0037 4700000000-E 1205 12"WIDE THERMO 90 MILS 13,120 LF 1.50 19680.00
0038 4702000000-E 1205 12"WIDE THERMO 120 MILS 585 LF 1.50 877.50
0039 4710000000-E 1205 24"WIDE THERMO 120 MILS 416 LF 10.00 4160.00
0040 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 152 EA 150.00 22800.00
0041 4815000000-E 1205 PAINT PVMT MARKINGS 6" 523,916 LF 0.25 130979.00
0042 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,020 LF 0.50 510.00
0043  4825000000-E 1205 PAINT PVMT MARKINGS 12" 27,410 LF 0.75 20557.50
0044 4835000000-E 1205 PAINT PVT MKG LINES 24" 660 LF 3.00 1980.00
0045  4845000000-N 1205 PAINT PVT MKG SYMBOL 158 EA 25.00 3950.00
0046 4847100000-E 1205 POLYUREA LINES (6" *++) 3,170 LF 3.39 10746.30
(HIGHLY REFLECTIVE MEDIA)
0047 4855000000-E 1205 LINE REMOVAL 6" WIDE 3,170 LF 0.85 2694.50
0048 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 12,285 LF 0.65 7985.25
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES
(12", 50 MILS)
0049 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 230,168 LF 0.32 73653.76
HOT SPRAY THERMOPLASTIC PAVEMENT MARKING LINES
(6", 50 MILS)
0050 4905000000-N 1253 SNOWPLB PVMT MRKER 4322 EA 26.00 112372.00
0051 4960000000-N SP  GENERIC TRAFFIC CONTROL ITEM (EA) 863 EA 9.00 7767.00
REPLACE EXISTING BARRIER DELINEATORS
0052 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 180000.00
0053 6071010000-E SP  WATTLE 40 LF 20.00 800.00
0054 6084000000-E 1660 SEEDING AND MULCHING 0.3 ACR 10000.00 3000.00
0055 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 2,640 LF 7.27 19192.80
CONTRACT TOTAL TOTAL 9699053.68
ROADWAY ITEMS SUB-TOTAL 9699053.68
BIDDERS IN ORDER CONTRACT TOTAL

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 9699053.68



JUL 31, 2017 04:13 PM GUILFORD, ALAMANCE 2:00 PM 1/ 2 008
45909.3.1 JUL 18 2017 C204026
TIP NO 1-5956 4.147 MI

FED AID NO NHPIM-0040(067)
PAVEMENT REHABILITATION.
1-40/1-85 FROM EAST OF SR-3056 (ROCK CREEK DAIRY RD) TO WEST OF SR-1226 (UNIVERSITY DR).

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0001
0002
0003
0004
0005

0006
0007

0008
0009
0010
0011
0012
0013
0014
0015

0016

0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029

0030

0031

0032
0033
0034
0035

0000100000-N
0318000000-E
0320000000-E
0343000000-E
0348000000-E

1220000000-E
1297000000-E

1524200000-E
1577000000-E
1663000000-E
1820000000-E
2132000000-N
2286000000-N
2364200000-N
2473000000-N

2484000000-E

3345000000-E
3649000000-E
3656000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4445000000-E
4480000000-N
4600000000-N

4600000000-N

4600000000-N

4688000000-E
4690000000-E
4695000000-E
4700000000-E

800
300
300
310
310

545
607

610
620
650
SP

816
840
840
SP

SP

864
876
876
1110
1110
1110
1115
1120
1120
1130
1145
1165
SP

SP

SP

1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION

FND CONDIT MATL MINOR STRS
FND CONDIT GEOTEXTILE

15" SIDE DRAIN PIPE

" SIDE DRAIN PIPE ELBOW
(15")

INCIDENTAL STONE BASE

MILL ASP PVMT *+' DTH

(1-1/2")

ASP CONC SURF CRS S9.5D

POLYM MOD ASP BNDR FOR PLT MIX
OG ASP FRICT FC-2 MOD

AST, FOG SEAL

CONC PAD SHLDR DRN OUTLET
MASNRY DRAINAGE STRUCT

FRAME W/2GRTS 840.20 STD

GENERIC DRAINAGE ITEM (EA)
REMOVE & REPLACE CONCRETE APRON
GENERIC DRAINAGE ITEM (LF)

REMOVE & REPLACE SHOULDER BERMGUTTER

REMOVE & RESET GUARDRAIL
RIP RAP, CLASS B
GEOTEXTILE FOR DRAINGE
WORK ZONE SIGNS (STAT)
WORK ZONE SIGNS (PORT)
WORK ZONE SIGNS (BARR)
FLASHING ARROW BOARD
PORTABLE CHANGE MSG SIGN
PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

BARRICADES (TYPE llI)

TMA

GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING LIGHTS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS

12"WIDE THERMO 90 MILS

Lump Sum 297000.00
3 TON 300.00 900.00

10 SY 20.00 200.00

30 LF 150.00 4500.00

2 EA 400.00 800.00

382 TON 50.00 19100.00
259,798 SY 1.71 444254.58
21,888 TON 48.00 1050624.00
1,933 TON 568.00 1097944.00
11,220 TON 60.00 673200.00
91,984 SY 0.50 45992.00
1 EA 750.00 750.00

1 EA 5400.00 5400.00

1 EA 935.00 935.00

3 EA 2500.00 7500.00

16 LF 100.00 1600.00

25 LF 100.00 2500.00

2 TON 350.00 700.00

7 SY 20.00 140.00

350 SF 6.75 2362.50
224 SF 1.00 224.00
26 SF 6.95 180.70

4 EA 500.00 2000.00

3 EA 500.00 1500.00

16 DAY 58.00 928.00
292 EA 5.00 1460.00
64 LF 23.00 1472.00

2 EA 1.00 2.00

21 EA 125.00 2625.00

5 EA 4300.00 21500.00

15 EA 2850.00 42750.00
93,997 LF 0.70 65797.90
34,283 LF 0.90 30854.70
448 LF 2.20 985.60
4,403 LF 1.80 7925.40

318197.57

48.50 145.50
7.55 75.50
159.48 4784.40
619.63 1239.26
81.54 31148.28
2.75 714444.50
76.98 1684938.24
621.00 1200393.00
99.05 1111341.00
0.38 34953.92
2637.69 2637.69
5275.37 5275.37
460.36 460.36
1725.00 5175.00
172.50 2760.00
58.38 1459.50
99.54 199.08
7.55 52.85
8.29 2901.50
10.18 2280.32
7.99 207.74
2012.50 8050.00
8567.50 25702.50
66.70 1067.20
61.38 17922.96
26.45 1692.80
5750.00 11500.00
143.75 3018.75
4945.00 24725.00
3277.50 49162.50
0.81 76137.57
1.04 35654.32
2.53 1133.44
2.07 9114.21



JUL 31, 2017 04:13 PM

45909.

TIP NO

3.1

1-5956

FED AID NO NHPIM-0040(067)
PAVEMENT REHABILITATION.
1-40/1-85 FROM EAST OF SR-3056 (ROCK CREEK DAIRY RD) TO WEST OF SR-1226 (UNIVERSITY DR).

GUILFORD, ALAMANCE

2:00 PM 2/ 2 008
JUL 18 2017 C204026
4.147 MI

APAC - ATLANTIC, INC. THOMPSON

ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0036
0037
0038
0039
0040
0041
0042
0043

0044

0045
0046

0047
0048
0049
0050
0051

4710000000-E
4725000000-E
4815000000-E
4820000000-E
4825000000-E
4835000000-E
4845000000-N
4890000000-E

4890000000-E

4905000000-N
4960000000-N

5255000000-N
6000000000-E
6036000000-E
6071010000-E
6084000000-E

1205
1205
1205
1205
1205
1205
1205
SP

SP

1253
SP

1413
1605
1631
SP

1660

24"WIDE THERMO 120 MILS
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 6"
PAINT PVMT MARKINGS 8"
PAINT PVMT MARKINGS 12"
PAINT PVT MKG LINES 24"
PAINT PVT MKG SYMBOL

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12", 50 MILS)

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (6", 50 MILS)

SNOWPLB PVMT MRKER

GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DE- LINEATOR
PORTABLE LIGHTING

TEMPORARY SILT FENCE
MATTING FOR EROS CONTROL
WATTLE

SEEDING AND MULCHING

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC.

56
16
256,560
896
8,806
112

32
4,403

122,323

2,122
600

Lump Sum
100

LF
EA
LF
LF
LF
LF
EA
LF

LF

EA
EA

LF

70 SY

20

LF

0.1 ACR

12.00
150.00
0.25
1.00
0.50
4.00
65.00
1.30

0.60

26.50
9.00

10.00
8.00
20.00
20000.00

TOTAL

SUB-TOTAL

672.00
2400.00
64140.00
896.00
4403.00
448.00
2080.00
5723.90

73393.80

56233.00
5400.00

11000.00
1000.00
560.00
400.00
2000.00

4067357.08

4067357.08

CONTRACT TOTAL

4067357.08
6478976.58

13.80 772.80
172.50 2760.00
0.29 74402.40

1.15 1030.40

0.58 5107.48

4.60 515.20
74.75 2392.00
1.50 6604.50

0.69 84402.87
30.48 64678.56
10.35 6210.00
837220.33

6.90 690.00

8.10 567.00
19.71 394.20
12770.10 1277.01
TOTAL 6478976.58
SUB-TOTAL 6478976.58



JUL 31, 2017 04:13 PM

46062.

TIP NO

3.1

B-5348

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ORANGE

2:00 PM 1/ 12 009
JUL 18 2017 C203946
0.066 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

COMPANY
MOORESVILLE, NC MOUNT AIRY, NC RALEIGH, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 49225.00 50500.00 51000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5050.00 6000.00 4000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 12000.00 12325.00 13000.00
(14+50.50)
0004 0043000000-N 226 GRADING Lump Sum 55000.00 48000.00 70000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 200.00 200.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 17.00 3400.00 40.00 8000.00 17.00 3400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 25.00 2500.00 30.00 3000.00 20.00 2000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.00 1500.00 2.90 1450.00 2.00 1000.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 38.00 570.00 35.00 525.00 25.00 375.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 3.00 120.00 2.90 116.00 3.00 120.00
0011  0335200000-E 305 15" DRAINAGE PIPE 20 LF 44.00 880.00 30.00 600.00 44.00 880.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 850.00 1700.00 500.00 1000.00 400.00 800.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 88 LF 48.00 4224.00 34.00 2992.00 48.00 4224.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 25.00 2500.00 24.00 2400.00 25.00 2500.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 35.00 7000.00 30.00 6000.00 35.00 7000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 27.00 2700.00 30.00 3000.00 20.00 2000.00
0017 1330000000-E 607 INCIDENTAL MILLING 150 SY 35.00 5250.00 25.00 3750.00 30.00 4500.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 210 TON 86.71 18209.10 86.71 18209.10 85.00 17850.00
0019 1498000000-E 610 ASP CONC INTR CRS 119.0B 160 TON 97.14 15542.40 97.14 15542.40 80.00 12800.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 297 TON 84.79 25182.63 84.79 25182.63 65.00 19305.00
0021 1575000000-E 620 ASP FOR PLANT MIX 40 TON 573.94 22957.60 573.94 22957.60 425.00 17000.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 1700.00 5100.00 1900.00 5700.00 1700.00 5100.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 900.00 1800.00 500.00 1000.00 900.00 1800.00
0024 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 850.00 850.00 500.00 500.00 850.00 850.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 73 LF 30.00 2190.00 70.00 5110.00 30.00 2190.00
0026 3030000000-E 862 STL BM GUARDRAIL 175 LF 16.00 2800.00 19.29 3375.75 16.00 2800.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 1.00 5.00 11.00 55.00
0028 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1850.00 7400.00 1650.00 6600.00 1850.00 7400.00
0029 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 2800.00 11200.00 3100.00 12400.00
0030 3360000000-E 863 REMOVE EXISTING GUARDRAIL 508 LF 1.00 508.00 0.50 254.00 1.00 508.00
0031 3649000000-E 876 RIP RAP, CLASS B 46 TON 44.00 2024.00 43.00 1978.00 44.00 2024.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 715 SY 3.00 2145.00 2.90 2073.50 1.00 715.00
0033  4025000000-E 901 EZD(?NTR FURN, TYPE **SIGN 12 SF 28.00 336.00 28.00 336.00 15.00 180.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 10.00 610.00 10.00 610.00 6.50 396.50
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 125.00 250.00 125.00 250.00 135.00 270.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 647 SF 7.50 4852.50 7.50 4852.50 6.00 3882.00
0037  4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 8.75 1680.00 15.00 2880.00 20.00 3840.00
0038 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 7.00 658.00 7.00 658.00 5.50 517.00



JUL 31, 2017 04:13 PM ORANGE 2:00 PM 2/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC FSC Il LLC DBA FRED SMITH

COMPANY

MOORESVILLE, NC MOUNT AIRY, NC RALEIGH, NC
0039 4430000000-N 1130 DRUMS 30 EA 42.00 1260.00 60.00 1800.00 25.00 750.00
0040 4435000000-N 1135 CONES 30 EA 17.00 510.00 30.00 900.00 10.00 300.00
0041 4445000000-E 1145 BARRICADES (TYPE llI) 112 LF 25.00 2800.00 25.00 2800.00 19.00 2128.00
0042 4455000000-N 1150 FLAGGER 10 DAY 175.00 1750.00 250.00 2500.00 600.00 6000.00
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 700 LF 1.65 1155.00 2.87 2009.00 3.60 2520.00
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 700 LF 1.72 1204.00 2.94 2058.00 3.60 2520.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 150 LF 1.00 150.00 1.00 150.00 6.00 900.00
0046 4835000000-E 1205 PAINT PVT MKG LINES 24" 220 LF 3.00 660.00 3.00 660.00 6.00 1320.00
0047 4850000000-E 1205 LINE REMOVAL 4" WIDE 100 LF 1.00 100.00 1.00 100.00 12.00 1200.00
0048 4870000000-E 1205 LINE REMOVAL 24" WIDE 220 LF 3.00 660.00 3.00 660.00 12.00 2640.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 2.50 2450.00 2.00 1960.00 2.00 1960.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 32.00 4800.00 42.00 6300.00 1.00 150.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 38.00 4180.00 43.00 4730.00 1.00 110.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 155 TON 35.00 5425.00 29.00 4495.00 20.00 3100.00
0053 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 5000.00 2000.00 1.00 0.40 1000.00 400.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.00 200.00 0.01 1.00 2.00 200.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 400.00 600.00 1.00 1.50 1.00 1.50
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 2.00 400.00 5.00 1000.00
0057 6029000000-E SP SAFETY FENCE 400 LF 3.00 1200.00 2.00 800.00 4.00 1600.00
0058 6030000000-E 1630 SILT EXCAVATION 100 CY 12.00 1200.00 24.00 2400.00 4.00 400.00
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.50 1875.00 2.00 1500.00 2.50 1875.00
0060 6037000000-E SP COIR FIBER MAT 275 SY 3.00 825.00 7.00 1925.00 3.00 825.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 410 LF 3.00 1230.00 4.00 1640.00 3.00 1230.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 475.00 950.00 50.00 100.00 100.00 200.00
0063 6071010000-E SP  WATTLE 60 LF 13.00 780.00 17.00 1020.00 10.00 600.00
0064 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 12.00 540.00 0.01 0.45 5.00 225.00
0065 6071030000-E 1640 COIR FIBER BAFFLE 45 LF 8.00 360.00 12.00 540.00 10.00 450.00
0066 6071050000-E SP ’(‘;‘- f/;l‘;\/IMER 1 EA 1700.00 1700.00 1000.00 1000.00 1000.00 1000.00
0067 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 4000.00 1600.00 2000.00 800.00 4000.00 1600.00
0068 6087000000-E 1660 MOWING 0.2 ACR 500.00 100.00 1.00 0.20 500.00 100.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 0.01 0.50 3.00 150.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 750.00 187.50 1.00 0.25 750.00 187.50
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 4.00 200.00 3.00 150.00
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 900.00 450.00 2000.00 1000.00 500.00 250.00
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 100.00 1000.00 0.01 0.10 100.00 1000.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 50.00 750.00 75.00 1125.00 25.00 375.00
0075 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 10000.00 1000.00 5000.00 500.00
0076 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1500.00 3000.00 850.00 1700.00 250.00 500.00

CONCRETE WASHOUT STRUCTURE



JUL 31, 2017 04:13 PM ORANGE 2:00 PM 3/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

DANE CONSTRUCTION, INC. SMITH-ROWE, LLC FSC Il LLC DBA FRED SMITH
COMPANY
MOORESVILLE, NC MOUNT AIRY, NC RALEIGH, NC
0077 7060000000-E 1705 SIGNAL CABLE 1,400 LF 2.40 3360.00 2.40 3360.00 2.40 3360.00
0078 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 685.00 8905.00 685.00 8905.00 685.00 8905.00
0079 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 795.00 795.00 795.00 795.00 795.00 795.00
0080 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1025.00 1025.00 1025.00 1025.00 1025.00 1025.00
0081 7264000000-E 1710 MESSENGER CABLE (3/8") 800 LF 2.00 1600.00 2.00 1600.00 2.00 1600.00
0082 7288000000-E 1715 (PlA\éED TRENCH (¥ 110 LF 25.00 2750.00 25.00 2750.00 25.00 2750.00
0083 7300000000-E 1715 tJlN;"‘;\VED TRENCH (¥t 1,800 LF 7.00 12600.00 7.00 12600.00 7.00 12600.00
0084 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 185.00 2960.00 185.00 2960.00 185.00 2960.00
0085 7360000000-N 1720 WOOD POLE 8 EA 735.00 5880.00 735.00 5880.00 735.00 5880.00
0086 7372000000-N 1721 GUY ASSEMBLY 14 EA 390.00 5460.00 390.00 5460.00 390.00 5460.00
0087 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 370.00 740.00 370.00 740.00 370.00 740.00
0088 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 395.00 3950.00 395.00 3950.00 395.00 3950.00
0089 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 700 LF 6.00 4200.00 6.00 4200.00 6.00 4200.00
0090 7456000000-E 1726 I(_1E4A2D)—IN CABLE(**#¥ikxx) 3,600 LF 1.60 5760.00 1.60 5760.00 1.60 5760.00
0091 7636000000-N 1745 SIGN FOR SIGNALS 7 EA 280.00 1960.00 280.00 1960.00 280.00 1960.00
0092 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 2 EA 12135.00 24270.00 12135.00 24270.00 12135.00 24270.00
0093 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 123.00 738.00 123.00 738.00 123.00 738.00
STRUCTURE ITEMS
0094 8035000000-N 402 REMV EXIST STR *iikkerk Lump Sum 30000.00 79188.80 85000.00
(14+50.50-L-)
0095 8096000000-E 450 PILE EXCAVATION IN SOIL 28 LF 475.00 13300.00 455.85 12763.80 120.59 3376.52
0096 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 42 LF 475.00 19950.00 455.85 19145.70 252.27 10595.34
0097 8121000000-N 412 UNCL STR EXCAYV STA ****x Lump Sum 16020.00 21500.00 20000.00
(14+50.50-L-)
0098 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 61.6 CY 1200.00 73920.00 774.33 47698.73 1200.00 73920.00
0099 8210000000-N 422 BRG APPR SLAB **#rrikiiik Lump Sum 13675.00 20875.00 22000.00
(14+50.50-L-)
0100 8217000000-E 425 REINF STEEL (BRIDGE) 9,644 LB 1.00 9644.00 1.01 9740.44 2.00 19288.00
0101 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 275.00 3850.00 360.00 5040.00 200.00 2800.00
(HP12X53)
0102 8364000000-E 450 HP12X53 PILES 175 LF 53.15 9301.25 35.14 6149.50 30.00 5250.00
0103 8391000000-N 450 STEEL PILE POINTS 7 EA 300.00 2100.00 260.00 1820.00 150.00 1050.00
0104 8475000000-E 460 TWO BAR METAL RAIL 189 LF 102.00 19278.00 145.36 27473.04 125.00 23625.00
0105 8517000000-E 460 1'-*XH**"CONC PARAPET 204 LF 95.00 19380.00 106.09 21642.36 160.00 32640.00
(1'-0" X 2'-8 3/4")
0106 8608000000-E 876 RIP RAP Il (2'-0") 270 TON 50.00 13500.00 43.67 11790.90 55.00 14850.00
0107 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 295 SY 3.00 885.00 2.38 702.10 3.00 885.00
0108 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 7500.00 2350.00 3000.00

0109 8753200000-E 430 3'-0"X3'-3"PRESTR BOX BEAM 1,224 LF 255.00 312120.00 254.25 311202.00 250.00 306000.00



JUL 31, 2017 04:13 PM
46062.3.1

TIP NO B-5348
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ORANGE

2:00 PM 4/ 12 009
JUL 18 2017 C203946
0.066 MI

DANE CONSTRUCTION, INC.

SMITH-ROWE, LLC

FSC Il LLC DBA FRED SMITH

COMPANY
MOORESVILLE, NC MOUNT AIRY, NC RALEIGH, NC
0110 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1000.00 1500.00 1000.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 984596.98 TOTAL 1014745.25 TOTAL 1031332.36
ROADWAY ITEMS SUB-TOTAL 419173.73 SUB-TOTAL 414162.88 SUB-TOTAL 406052.50
STRUCTURE ITEMS SUB-TOTAL 565423.25 SUB-TOTAL 600582.37 SUB-TOTAL 625279.86



JUL 31, 2017 04:13 PM

46062.

TIP NO

3.1

B-5348

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ORANGE

2:00 PM 5/ 12 009
JUL 18 2017 C203946
0.066 MI

ST WOOTEN CORPORATION

SLOAN CONSTRUCTION A
DIVISION OF REEVES
CONSTRUCTION COMPANY

BURLEIGH CONSTRUCTION
COMPANY INC

WILSON, NC DUNCAN, SC CONCORD, VA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 53500.00 53000.00 60000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5375.00 8000.00 9500.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 14500.00 18000.00 34000.00
(14+50.50)
0004 0043000000-N 226 GRADING Lump Sum 49000.00 70000.00 75000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 500.00 500.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 36.00 7200.00 25.00 5000.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 25.00 2500.00 70.00 7000.00 25.00 2500.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.00 1500.00 2.50 1250.00 5.00 2500.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 50.00 750.00 48.00 720.00 350.00 5250.00
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 3.00 120.00 12.00 480.00 5.00 200.00
0011  0335200000-E 305 15" DRAINAGE PIPE 20 LF 70.00 1400.00 125.00 2500.00 70.00 1400.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 380.00 760.00 225.00 450.00 570.00 1140.00
0013  0448200000-E 310 15"RCP CULV CLASS IV 88 LF 70.00 6160.00 65.00 5720.00 70.00 6160.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 20.00 2000.00 40.00 4000.00 25.00 2500.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 30.00 6000.00 48.00 9600.00 40.00 8000.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 20.00 2000.00 48.00 4800.00 30.00 3000.00
0017 1330000000-E 607 INCIDENTAL MILLING 150 SY 30.00 4500.00 30.37 4555.50 82.50 12375.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 210 TON 129.00 27090.00 100.00 21000.00 178.00 37380.00
0019 1498000000-E 610 ASP CONC INTR CRS 119.0B 160 TON 127.00 20320.00 104.00 16640.00 124.00 19840.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 297 TON 139.00 41283.00 108.00 32076.00 108.00 32076.00
0021 1575000000-E 620 ASP FOR PLANT MIX 40 TON 680.00 27200.00 600.00 24000.00 730.00 29200.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2800.00 8400.00 1886.08 5658.24 1900.00 5700.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 650.00 1300.00 750.00 1500.00 850.00 1700.00
0024 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 600.00 600.00 650.00 650.00 950.00 950.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 73 LF 38.00 2774.00 40.00 2920.00 76.00 5548.00
0026 3030000000-E 862 STL BM GUARDRAIL 175 LF 16.00 2800.00 19.00 3325.00 25.00 4375.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 30.00 150.00 1.00 5.00
0028 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1850.00 7400.00 1600.00 6400.00 2100.00 8400.00
0029 3287000000-N SP GREND TYPE TL-3 4 EA 3100.00 12400.00 3500.00 14000.00 3560.00 14240.00
0030 3360000000-E 863 REMOVE EXISTING GUARDRAIL 508 LF 1.00 508.00 1.25 635.00 0.65 330.20
0031 3649000000-E 876 RIP RAP, CLASS B 46 TON 50.00 2300.00 76.00 3496.00 61.00 2806.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 715 SY 3.00 2145.00 4.75 3396.25 5.00 3575.00
0033  4025000000-E 901 EZD(?NTR FURN, TYPE **SIGN 12 SF 14.44 173.28 28.00 336.00 20.00 240.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 6.50 396.50 10.00 610.00 6.50 396.50
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 135.00 270.00 125.00 250.00 160.00 320.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 647 SF 5.70 3687.90 7.50 4852.50 10.75 6955.25
0037  4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 75.00 14400.00 8.67 1664.64 11.25 2160.00
0038 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 5.50 517.00 7.00 658.00 12.50 1175.00



JUL 31, 2017 04:13 PM ORANGE 2:00 PM 6/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ST WOOTEN CORPORATION SLOAN CONSTRUCTION A BURLEIGH CONSTRUCTION
DIVISION OF REEVES COMPANY INC
CONSTRUCTION COMPANY

WILSON, NC DUNCAN, SC CONCORD, VA
0039  4430000000-N 1130 DRUMS 30 EA 85.00 2550.00 81.00 2430.00 115.00 3450.00
0040 4435000000-N 1135 CONES 30 EA 27.00 810.00 56.00 1680.00 115.00 3450.00
0041 4445000000-E 1145 BARRICADES (TYPE Iil) 12 LF 19.00 2128.00 25.00 2800.00 39.00 4368.00
0042 4455000000-N 1150 FLAGGER 10 DAY 250.00 2500.00 204.00 2040.00 255.00 2550.00
0043  4685000000-E 1205 THERMO PVT MKG LINES 490 700 LF 1.65 1155.00 3.10 2170.00 5.26 3682.00
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 700 LF 1.72 1204.00 3.20 2240.00 2.79 1953.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 150 LF 1.00 150.00 3.00 450.00 6.35 952.50
0046 4835000000-E 1205 PAINT PVT MKG LINES 24" 220 LF 3.00 660.00 5.00 1100.00 7.62 1676.40
0047 4850000000-E 1205 LINE REMOVAL 4" WIDE 100 LF 1.00 100.00 2.00 200.00 7.62 762.00
0048 4870000000-E 1205 LINE REMOVAL 24" WIDE 220 LF 3.00 660.00 3.00 660.00 6.35 1397.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 3.25 3185.00 2.50 2450.00 4.00 3920.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 42.07 6310.50 60.00 9000.00 44.00 6600.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 49.42 5436.20 59.00 6490.00 45.75 5032.50
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 155 TON 42.55 6595.25 58.00 8990.00 38.50 5967.50
0053 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 4000.00 1600.00 5000.00 2000.00 5080.00 2032.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.50 350.00 2.00 200.00 4.50 450.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 1400.00 2100.00 400.00 600.00 1800.00 2700.00
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 35.00 7000.00 19.00 3800.00
0057 6029000000-E SP  SAFETY FENCE 400 LF 3.25 1300.00 3.00 1200.00 5.00 2000.00
0058 6030000000-E 1630 SILT EXCAVATION 100 CY 10.00 1000.00 73.00 7300.00 13.00 1300.00
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.50 1875.00 2.50 1875.00 3.20 2400.00
0060 6037000000-E SP  COIR FIBER MAT 275 SY 9.95 2736.25 3.00 825.00 13.00 3575.00
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 410 LF 8.50 3485.00 3.00 1230.00 2.50 1025.00
0062 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 500.00 1000.00 945.00 1890.00 250.00 500.00
0063 6071010000-E SP WATTLE 60 LF 16.50 990.00 8.00 480.00 6.35 381.00
0064 6071020000-E SP  POLYACRYLAMIDE (PAM) 45 LB 6.65 299.25 8.00 360.00 19.00 855.00
0065 6071030000-E 1640 COIR FIBER BAFFLE 45 LF 55.00 2475.00 10.00 450.00 2.50 112.50
0066 6071050000-E sP (1 ls/;[;\AMER 1 EA 2566.55 2566.55 1200.00 1200.00 1000.00 1000.00
0067 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 8200.00 3280.00 4000.00 1600.00 10500.00 4200.00
0068 6087000000-E 1660 MOWING 0.2 ACR 1000.00 200.00 500.00 100.00 1300.00 260.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 3.00 150.00 13.00 650.00
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 1200.00 300.00 750.00 187.50 1525.00 381.25
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 1.85 92.50 3.00 150.00 2.35 117.50
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 980.00 490.00 900.00 450.00 1250.00 625.00
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 29.00 290.00 100.00 1000.00 37.00 370.00
0074 6117000000-N SP  RESPONSE FOR EROS CONTROL 15 EA 10.00 150.00 25.00 375.00 635.00 9525.00
0075 6123000000-E 1670 REFORESTATION 0.1 ACR 8000.00 800.00 5000.00 500.00 10200.00 1020.00
0076 6132000000-N SP  GENERIC EROSION CONTROL ITEM (EA) 2 EA 500.00 1000.00 645.00 1290.00 635.00 1270.00

CONCRETE WASHOUT STRUCTURE



JUL 31, 2017 04:13 PM ORANGE 2:00 PM 7112 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ST WOOTEN CORPORATION SLOAN CONSTRUCTION A BURLEIGH CONSTRUCTION
DIVISION OF REEVES COMPANY INC
CONSTRUCTION COMPANY
WILSON, NC DUNCAN, SC CONCORD, VA
0077 7060000000-E 1705 SIGNAL CABLE 1,400 LF 2.40 3360.00 3.00 4200.00 7.25 10150.00
0078 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 13 EA 685.00 8905.00 800.00 10400.00 985.00 12805.00
0079 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 795.00 795.00 1000.00 1000.00 1270.00 1270.00
0080  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1025.00 1025.00 1350.00 1350.00 1600.00 1600.00
0081 7264000000-E 1710 MESSENGER CABLE (3/8") 800 LF 2.00 1600.00 4.35 3480.00 5.75 4600.00
0082 7288000000-E 1715 ZA\gD TRENCH (st 110 LF 25.00 2750.00 21.00 2310.00 23.00 2530.00
0083 7300000000-E 1715 tJlN;{?VED TRENCH (st 1,800 LF 7.00 12600.00 8.00 14400.00 8.50 15300.00
0084 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 16 EA 185.00 2960.00 350.00 5600.00 350.00 5600.00
0085 7360000000-N 1720 WOOD POLE 8 EA 735.00 5880.00 1100.00 8800.00 1400.00 11200.00
0086 7372000000-N 1721 GUY ASSEMBLY 14 EA 390.00 5460.00 360.00 5040.00 475.00 6650.00
0087 7408000000-E 1722 1" RISER WITH WEATHERHEAD 2 EA 370.00 740.00 400.00 800.00 475.00 950.00
0088 7420000000-E 1722 2" RISER WITH WEATHERHEAD 10 EA 395.00 3950.00 520.00 5200.00 510.00 5100.00
0089 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 700 LF 6.00 4200.00 8.00 5600.00 8.90 6230.00
0090 7456000000-E 1726 I(_1E4A2D)—IN CABLE(*r#itir) 3,600 LF 1.60 5760.00 2.10 7560.00 2.50 9000.00
0091 7636000000-N 1745 SIGN FOR SIGNALS 7 EA 280.00 1960.00 400.00 2800.00 635.00 4445.00
0092 7768000000-N 1751 CONTLR WITH CBNT, 2070L POLE MTD 2 EA 12135.00 24270.00 11500.00 23000.00 16250.00 32500.00
0093 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 6 EA 123.00 738.00 125.00 750.00 170.00 1020.00
STRUCTURE ITEMS
0094 8035000000-N 402 REMV EXIST STR itk Lump Sum 43500.00 45000.00 80000.00
(14+50.50-L-)
0095 8096000000-E 450 PILE EXCAVATION IN SOIL 28 LF 115.00 3220.00 149.00 4172.00 505.00 14140.00
0096 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 42 LF 265.00 11130.00 268.00 11256.00 642.00 26964.00
0097 8121000000-N 412 UNCL STR EXCAV STA e Lump Sum 30000.00 25000.00 28000.00
(14+50.50-L-)
0098 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 61.6 CY 700.00 43120.00 704.00 43366.40 890.00 54824.00
0099 8210000000-N 422 BRG APPR SLAB *ttiiiiitk Lump Sum 25000.00 28000.00 39500.00
(14+50.50-L-)
0100 8217000000-E 425 REINF STEEL (BRIDGE) 9,644 LB 1.10 10608.40 1.20 11572.80 1.14 10994.16
0101 8328200000-E SP PILE DRV EQUIP SETUP ** STEEL PILES 14 EA 500.00 7000.00 300.00 4200.00 790.00 11060.00
(HP12X53)
0102 8364000000-E 450 HP12X53 PILES 175 LF 40.00 7000.00 44.00 7700.00 32.00 5600.00
0103 8391000000-N 450 STEEL PILE POINTS 7 EA 110.00 770.00 124.00 868.00 140.00 980.00
0104 8475000000-E 460 TWO BAR METAL RAIL 189 LF 170.00 32130.00 169.00 31941.00 127.00 24003.00
0105 8517000000-E 460 1-"X+ee"CONC PARAPET 204 LF 140.00 28560.00 139.00 28356.00 108.00 22032.00
(1-0" X 2'-8 3/4")
0106 8608000000-E 876 RIP RAP Il (2'-0") 270 TON 61.00 16470.00 76.00 20520.00 54.00 14580.00
0107 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 295 SY 3.00 885.00 2.50 737.50 5.00 1475.00
0108 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 3000.00 3000.00 2300.00

0109 8753200000-E 430 3'-0"X3'-3"PRESTR BOX BEAM 1,224 LF 270.00 330480.00 235.00 287640.00 280.00 342720.00



JUL 31, 2017 04:13 PM
46062.3.1

TIP NO B-5348
FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ORANGE

2:00 PM 8/ 12 009
JUL 18 2017 C203946

0.066 MI

ST WOOTEN CORPORATION

SLOAN CONSTRUCTION A

BURLEIGH CONSTRUCTION

DIVISION OF REEVES COMPANY INC
CONSTRUCTION COMPANY
WILSON, NC DUNCAN, SC CONCORD, VA
0110 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 750.00 800.00 950.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1072985.58 TOTAL 1073525.33 TOTAL 1303280.26
ROADWAY ITEMS SUB-TOTAL 479362.18 SUB-TOTAL 519395.63 SUB-TOTAL 623158.10
STRUCTURE ITEMS SUB-TOTAL 593623.40 SUB-TOTAL 554129.70 SUB-TOTAL 680122.16



JUL 31, 2017 04:13 PM ORANGE 2:00 PM 9/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 68000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 9000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 13000.00
(14+50.50)
0004 0043000000-N 226 GRADING Lump Sum 83000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 9320.00 9320.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 25.40 5080.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 55.60 5560.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 500 SY 3.10 1550.00
0009 0318000000-E 300 FND CONDIT MATL MINOR STRS 15 TON 53.85 807.75
0010 0320000000-E 300 FND CONDIT GEOTEXTILE 40 SY 15.05 602.00
0011 0335200000-E 305 15" DRAINAGE PIPE 20 LF 100.00 2000.00
0012 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 2 EA 550.00 1100.00
0013 0448200000-E 310 15"RCP CULV CLASS IV 88 LF 73.00 6424.00
0014 1099500000-E 505 SHALLOW UNDERCUT 100 CY 27.50 2750.00
0015 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 200 TON 36.00 7200.00
0016 1220000000-E 545 INCIDENTAL STONE BASE 100 TON 28.90 2890.00
0017 1330000000-E 607 INCIDENTAL MILLING 150 SY 42.00 6300.00
0018 1489000000-E 610 ASP CONC BASE CRS B25.0B 210 TON 118.00 24780.00
0019 1498000000-E 610 ASP CONC INTR CRS 119.0B 160 TON 121.00 19360.00
0020 1519000000-E 610 ASP CONC SURF CRS S9.5B 297 TON 126.80 37659.60
0021 1575000000-E 620 ASP FOR PLANT MIX 40 TON 705.00 28200.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 3 EA 2800.00 8400.00
0023 2367000000-N 840 FRAME W/2GRTS 840.29 STD 2 EA 1090.00 2180.00
0024 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 1090.00 1090.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 73 LF 72.00 5256.00
0026 3030000000-E 862 STL BM GUARDRAIL 175 LF 16.80 2940.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 1.10 5.50
0028 3215000000-N 862 GR ANCHOR TYPEII 4 EA 1847.80 7391.20
0029 3287000000-N SP GRENDTYPETL-3 4 EA 3135.70 12542.80
0030 3360000000-E 863 REMOVE EXISTING GUARDRAIL 508 LF 0.55 279.40
0031 3649000000-E 876 RIP RAP, CLASS B 46 TON 55.00 2530.00
0032 3656000000-E 876 GEOTEXTILE FOR DRAINGE 715 SY 3.20 2288.00
0033 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 12 SF 17.75 213.00
0034 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 61 LF 5.80 353.80
0035 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 140.00 280.00
0036 4400000000-E 1110 WORK ZONE SIGNS (STAT) 647 SF 29.00 18763.00
0037 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 14.40 2764.80

0038 4410000000-E 1110 WORK ZONE SIGNS (BARR) 94 SF 24.60 2312.40



JUL 31, 2017 04:13 PM ORANGE 2:00PM 10/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0039 4430000000-N 1130 DRUMS 30 EA 60.00 1800.00
0040 4435000000-N 1135 CONES 30 EA 25.80 774.00
0041 4445000000-E 1145 BARRICADES (TYPE Il 112 LF 60.00 6720.00
0042 4455000000-N 1150 FLAGGER 10 DAY 250.00 2500.00
0043 4685000000-E 1205 THERMO PVT MKG LINES 4"90 700 LF 1.85 1295.00
0044 4686000000-E 1205 THERMO PVT MKG LINES 4"120 700 LF 1.90 1330.00
0045 4810000000-E 1205 PAINT PVMT MARKINGS 4" 150 LF 1.15 172.50
0046 4835000000-E 1205 PAINT PVT MKG LINES 24" 220 LF 3.35 737.00
0047 4850000000-E 1205 LINE REMOVAL 4" WIDE 100 LF 1.15 115.00
0048 4870000000-E 1205 LINE REMOVAL 24" WIDE 220 LF 3.40 748.00
0049 6000000000-E 1605 TEMPORARY SILT FENCE 980 LF 2.80 2744.00
0050 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 52.00 7800.00
0051 6009000000-E 1610 EROS CONTRL STONE CL B 110 TON 52.00 5720.00
0052 6012000000-E 1610 SEDIMENT CONTROL STONE 155 TON 43.40 6727.00
0053 6015000000-E 1615 TEMPORARY MULCHING 0.4 ACR 5600.00 2240.00
0054 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 2.25 225.00
0055 6021000000-E 1620 FERT FOR TEMP SEEDING 1.5 TON 448.00 672.00
0056 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 10.40 2080.00
0057 6029000000-E SP SAFETY FENCE 400 LF 3.40 1360.00
0058 6030000000-E 1630 SILT EXCAVATION 100 CY 15.00 1500.00
0059 6036000000-E 1631 MATTING FOR EROS CONTROL 750 SY 2.80 2100.00
0060 6037000000-E SP COIR FIBER MAT 275 SY 3.35 921.25
0061 6042000000-E 1632 1/4" HARDWARE CLOTH 410 LF 3.35 1373.50
0062 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 1800.00 3600.00
0063 6071010000-E SP  WATTLE 60 LF 9.00 540.00
0064 6071020000-E SP POLYACRYLAMIDE (PAM) 45 LB 9.00 405.00
0065 6071030000-E 1640 COIR FIBER BAFFLE 45 LF 11.20 504.00
0066 6071050000-E SP a lS/;I‘;\/IMER 1 EA 990.00 990.00
0067 6084000000-E 1660 SEEDING AND MULCHING 0.4 ACR 4480.00 1792.00
0068 6087000000-E 1660 MOWING 0.2 ACR 560.00 112.00
0069 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.35 167.50
0070 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 840.00 210.00
0071 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.35 167.50
0072 6108000000-E 1665 FERTILIZER TOPDRESSING 0.5 TON 1007.00 503.50
0073 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 112.00 1120.00
0074 6117000000-N SP RESPONSE FOR EROS CONTROL 15 EA 28.00 420.00
0075 6123000000-E 1670 REFORESTATION 0.1 ACR 5600.00 560.00
0076 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 2 EA 1080.00 2160.00

CONCRETE WASHOUT STRUCTURE



JUL 31, 2017 04:13 PM

46062.3.1

TIP NO

B-5348

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ORANGE

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0077
0078
0079
0080
0081
0082

0083

0084
0085
0086
0087
0088
0089
0090

0091
0092
0093

0094

0095
0096
0097

0098
0099

0100
0101

0102
0103
0104
0105

0106
0107
0108
0109

7060000000-E
7120000000-E
7132000000-E
7144000000-E
7264000000-E
7288000000-E

7300000000-E

7324000000-N
7360000000-N
7372000000-N
7408000000-E
7420000000-E
7444000000-E
7456000000-E

7636000000-N
7768000000-N
7780000000-N

8035000000-N

8096000000-E
8097000000-E
8121000000-N

8182000000-E
8210000000-N

8217000000-E
8328200000-E

8364000000-E
8391000000-N
8475000000-E
8517000000-E

8608000000-E
8622000000-E
8657000000-N
8753200000-E

1705 SIGNAL CABLE

1705 VEHICLE SIGNAL HD (12", 3 SECT)
1705 VEHICLE SIGNAL HD (12", 4 SECT)
1705 VEHICLE SIGNAL HD (12", 5 SECT)

1710
1715

1715

1716
1720
1721
1722
1722
1725
1726

1745
1751
1751

402

450
450
412

420
422

425
SP

450
450
460
460

876
876
430
430

MESSENGER CABLE (3/8")

PAVED TRENCH (wsstries)

(L.27)

UNPAVED TRENCH (trtrtni)

1 27)

JUNCTION BOX (STANDARD SIZE)
WOOD POLE

GUY ASSEMBLY

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT
LEAD-IN CABLE(*srie)

(14-2)

SIGN FOR SIGNALS

CONTLR WITH CBNT, 2070L POLE MTD
DETECTOR CARD (TYPE 2070L)

STRUCTURE ITEMS

REMV EXIST STR **t#kkirrx
(14+50.50-L-)
PILE EXCAVATION IN SOIL

PILE EXCAVATION NOT IN SOIL

UNCL STR EXCAV STA *#eex
(14+50.50-L-)
CLASS A CONCRETE (BRIDGE)

BRG APPR SLAB *rtnitrix
(14+50.50-L-)
REINF STEEL (BRIDGE)

PILE DRV EQUIP SETUP ** STEEL PILES
(HP12X53)
HP12X53 PILES

STEEL PILE POINTS

TWO BAR METAL RAIL
11" CONC PARAPET
(1'-0" X 2'-8 3/4")

RIP RAP 11 (2'-0")

GEOTEXTILE FOR DRAINAGE
ELASTOMERIC BEARINGS
3'-0"X 3'-3" PRESTR BOX BEAM

1,400 LF 2.70 3780.00

13 EA 767.00 9971.00

1 EA 890.00 890.00

1 EA 1148.00 1148.00

800 LF 2.25 1800.00

110 LF 28.00 3080.00

1,800 LF 7.80 14040.00

16 EA 207.20 3315.20

8 EA 823.10 6584.80

14 EA 436.00 6104.00

2 EA 415.00 830.00

10 EA 445.00 4450.00

700 LF 6.75 4725.00

3,600 LF 1.80 6480.00

7 EA 313.60 2195.20

2 EA 13600.00 27200.00

6 EA 137.80 826.80

Lump Sum 194000.00
28 LF 99.00 2772.00

42 LF 283.00 11886.00

Lump Sum 15000.00
616 CY 1150.00 70840.00

Lump Sum 34500.00
9,644 LB 1.00 9644.00

14 EA 90.00 1260.00

175 LF 80.00 14000.00

7 EA 115.00 805.00

189 LF 155.00 29295.00

204 LF 180.00 36720.00

270 TON 59.00 15930.00

295 SY 2.50 737.50

Lump Sum 2700.00
1,224 LF 290.00 354960.00



JUL 31, 2017 04:13 PM ORANGE 2:00PM 12/ 12 009
46062.3.1 JUL 18 2017 C203946

TIP NO B-5348 0.066 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #85 OVER PHIL'S CREEK ON SR-1005 (OLD GREENSBORO ROAD).

ENGLISH CONSTRUCTION CO INC

LYNCHBURG, VA

0110 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 1100.00
ASBESTOS ASSESSMENT
CONTRACT TOTAL TOTAL 1362648.50
ROADWAY ITEMS SUB-TOTAL 566499.00
STRUCTURE ITEMS SUB-TOTAL 796149.50
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 984596.98
SMITH-ROWE, LLC 2 1014745.25
FSC Il LLC DBA FRED SMITH COMPANY 3 1031332.36
ST WOOTEN CORPORATION 4 1072985.58
SLOAN CONSTRUCTION A DIVISION OF REEVES 5 1073525.33
CONSTRUCTION COMPANY
BURLEIGH CONSTRUCTION COMPANY INC 6 1303280.26

ENGLISH CONSTRUCTION CO INC 7 1362648.50



JUL 31, 2017 04:13 PM

50455.

TIP NO

3.1

1-5812

FED AID NO NHPP-0040(024)
PAVEMENT REHABILITATION.
I-40/85 FROM EAST OF SR-4240 TO EAST OF SR-3056.

GUILFORD

2:00 PM 1/ 2 010
JUL 18 2017 C203974
7.200 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0001
0002
0003

0004
0005
0006
0007
0008
0009
0010
0011
0012

0013

0014
0015
0016
0017
0018
0019
0020
0021
0022
0023

0024

0025

0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036

0000100000-N
1220000000-E
1297000000-E

1523000000-E
1524200000-E
1575000000-E
1577000000-E
1663000000-E
1820000000-E
2275000000-E
2365000000-N
2473000000-N

2473000000-N

4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N
4422000000-N
4430000000-N
4445000000-E
4480000000-N
4600000000-N

4600000000-N

4600000000-N

4688000000-E
4690000000-E
4700000000-E
4702000000-E
4710000000-E
4721000000-E
4725000000-E
4815000000-E
4825000000-E
4835000000-E
4840000000-N

800
545
607

610
610
620
620
650
SP
SP
840
SP

SP

1110
1110
1110
1115
1120
1120
1130
1145
1165
SP

SP

SP

1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205

ROADWAY ITEMS

MOBILIZATION
INCIDENTAL STONE BASE

MILL ASP PVMT *+" DTH

(1-1/27)

ASP CONC SURF CRS S9.5C

ASP CONC SURF CRS $9.5D

ASP FOR PLANT MIX

POLYM MOD ASP BNDR FOR PLT MIX
OG ASP FRICT FC-2 MOD

AST, FOG SEAL

FLOWABLE FILL

FRAME W/2GRTS 840.22 STD

GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE CONCRETE APRON
GENERIC DRAINAGE ITEM (EA)

REPAIR OF DROP INLET

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)

FLASHING ARROW BOARD

PORTABLE CHANGE MSG SIGN

PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

BARRICADES (TYPE llI)

TMA

GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING LIGHTS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING
THERMO PVT MKG LINES,6"90 MILS

THERMO PVT MKG LINES 6"120 MILS
12"WIDE THERMO 90 MILS

12"WIDE THERMO 120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 12"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER

Lump Sum 500000.00
596 TON 57.00 33972.00
439,216 SY 2.25 988236.00
3,551 TON 78.00 276978.00
34,318 TON 61.00 2093398.00
208 TON 455.00 94640.00
3,080 TON 625.00 1925000.00
18,381 TON 76.00 1396956.00
222,357 SY 0.50 111178.50
12 CY 1350.00 16200.00

1 EA 1200.00 1200.00

12 EA 4150.00 49800.00

4 EA 7500.00 30000.00

510 SF 6.55 3340.50
224 SF 8.85 1982.40

26 SF 6.95 180.70

4 EA 1750.00 7000.00

3 EA 7450.00 22350.00

32 DAY 55.00 1760.00

324 EA 60.00 19440.00

64 LF 23.00 1472.00

2 EA 3500.00 7000.00

21 EA 125.00 2625.00

5 EA 4300.00 21500.00

15 EA 2850.00 42750.00
187,414 LF 0.88 164924.32
56,797 LF 0.96 54525.12
14,844 LF 1.55 23008.20
607 LF 4.00 2428.00
185 LF 14.50 2682.50

60 EA 175.00 10500.00

57 EA 225.00 12825.00
488,766 LF 0.30 146629.80
30,902 LF 0.50 15451.00
370 LF 7.00 2590.00
120 EA 55.00 6600.00

399931.87

71.45 42584.20
2.48 1089255.68
96.20 341606.20
70.96 2435205.28
456.96 95047.68
589.12 1814489.60
83.50 1534813.50
0.40 88942.80
1015.71 12188.52
1016.27 1016.27
3882.56 46590.72
4539.95 18159.80
7.83 3993.30
9.91 2219.84
7.78 202.28
1344.00 5376.00
3920.00 11760.00
61.60 1971.20
59.78 19368.72
25.76 1648.64
5600.00 11200.00
140.00 2940.00
1120.00 5600.00
2240.00 33600.00
0.78 146182.92
1.01 57364.97
1.79 26570.76
2.24 1359.68
7.28 1346.80
168.00 10080.00
168.00 9576.00
0.28 136854.48
0.56 17305.12
3.36 1243.20
61.60 7392.00



JUL 31, 2017 04:13 PM

50455.

TIP NO

3.1

1-5812

FED AID NO NHPP-0040(024)
PAVEMENT REHABILITATION.
I-40/85 FROM EAST OF SR-4240 TO EAST OF SR-3056.

GUILFORD

2:00 PM 2/ 2 010
JUL 18 2017 C203974
7.200 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

GREENSBORO, NC

SHARPE BROTHERS A DIV OF
VECELLIO & GROGAN, INC.

GREENSBORO, NC

0037
0038

0039
0040

0041

0042

0043

0044
0045

0046
0047

4845000000-N
4847100000-E

4855000000-E
4890000000-E

4890000000-E

4905000000-N

4960000000-N

5255000000-N
7300000000-E

7324000000-N
7444000000-E

1205
1205

1205
SP

SP

1253

SP

1413
1715

1716
1725

PAINT PVT MKG SYMBOL
POLYUREA LINES (6" )

(HIGHLY REFLECTIVE ELEMENTS)

LINE REMOVAL 6" WIDE

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (12",50 MILS)

GENERIC PAVEMENT MARKING ITEM (LF)

HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES (6", 50 MILS)

SNOWPLB PVMT MRKER

GENERIC TRAFFIC CONTROL ITEM (EA)

REPLACE EXISTING BARRIER ~ DELINEATOR
PORTABLE LIGHTING

UNPAVED TRENCH (#rtrtn)

1,27

JUNCTION BOX (STANDARD SIZE)

INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION

SHARPE BROTHERS A DIV OF VECELLIO & GROGAN, INC.

102 EA 75.00 7650.00
1,050 LF 9.50 9975.00
1,050 LF 5.00 5250.00

13,661 LF 0.95 12977.95
215,971 LF 0.52 112304.92
2,985 EA 32.50 97012.50
939 EA 9.00 8451.00
Lump Sum 150000.00
50 LF 4.50 225.00

1 EA 300.00 300.00

1,125 LF 10.00 11250.00
TOTAL 8506519.41

SUB-TOTAL 8506519.41

CONTRACT TOTAL

1 8506519.41

9364738.50

72.80 7425.60
6.72 7056.00
3.36 3528.00
1.34 18305.74
0.58 125263.18

29.12 86923.20

10.08 9465.12

654606.38

14.19 709.50

504.00 504.00
14.19 15963.75
TOTAL 9364738.50
SUB-TOTAL 9364738.50



JUL 31, 2017 04:13 PM

53056.3.3

TIP NO

1-5852B

FED AID NO NHPIM-0085(034)
PAVEMENT REHABILITATION.
I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

GUILFORD

2:00 PM
JUL 18 2017

3.900 MI

1/ 6 011
C204045

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

PENHALL COMPANY

LOS ANGELES, CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT, MN

0001
0002
0003
0004
0005

0006
0007
0008

0009
0010
0011
0012
0013
0014
0015
0016
0017

0018

0019

0020
0021
0022
0023

0024

0025

0026

0027
0028
0029
0030
0031
0032
0033

0000100000-N
0036000000-E
0106000000-E
0196000000-E
0314000000-E

1077000000-E
1220000000-E
1297000000-E

1519000000-E
1523000000-E
1575000000-E
1702000000-E
1704000000-E
1737000000-E
1820000000-E
1840000000-E
1881000000-E

1891000000-E

1891000000-E

2099000000-E
2110000000-E
2121000000-E
2473000000-N

2752000000-E

2759000000-N

2762000000-E

2830000000-N
3345000000-E
4400000000-E
4405000000-E
4410000000-E
4415000000-N
4420000000-N

800
225
230
270
SP

SP
545
607

610
610
620
657
SP
SP
SP
665
SP

SP

SP

816
816
816
SP

SP

SP

SP

858

864

1110
1110
1110
1115
1120

ROADWAY ITEMS

MOBILIZATION

UNDERCUT EXCAVATION
BORROW EXCAVATION
GEOTEXTILE SOIL STABILIZATION

SELECT MATERIAL CLASS **
(V)

#57 STONE

INCIDENTAL STONE BASE

MILL ASP PVMT **+" DTH
(1-1/2")

ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5C
ASP FOR PLANT MIX

SEALING PVMT CRACKS & JTS
PATCHING EXIST PAVEMENT
PATCHING CONC PVMT SPALLS
AST, FOG SEAL

MILLED RUMBLE STRIPS

GENERIC PAVING ITEM (LF)

JOINT CONSTRUCTION, REPAIR & SEALING
GENERIC PAVING ITEM (SY)

DIAMOND GRINDING PCC PAVEMENT

GENERIC PAVING ITEM (SY)

REPAIR JOINTED CONCRETE PAVE- MENT SLAB
SHOULDER DRAIN

4" SHOULDER DRAIN PIPE

4" OUTLET PIPE FOR SHDR DRN

GENERIC DRAINAGE ITEM (EA)

REMOVE & REPLACE CONCRETE APRON
GENERIC PAVING ITEM (LF)

REMOVE & REPLACE CONCRETE EXPRESSWAY GUTTER
GENERIC PAVING ITEM (EA)

REMOVE & REPLACE CURB RAMP

GENERIC PAVING ITEM (LB)

SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)

ADJ MANHOLES

REMOVE & RESET GUARDRAIL

WORK ZONE SIGNS (STAT)

WORK ZONE SIGNS (PORT)

WORK ZONE SIGNS (BARR)

FLASHING ARROW BOARD

PORTABLE CHANGE MSG SIGN

Lump Sum 270000.00
123 CY 20.00 2460.00

10 CY 150.00 1500.00

738 SY 3.00 2214.00
332 TON 40.00 13280.00

111 TON 40.00 4440.00

176 TON 100.00 17600.00
145,246 SY 3.50 508361.00
6,607 TON 64.99 429388.93
5,631 TON 68.48 385610.88
729 TON 410.30 299108.70
3,419 LB 2.93 10017.67
40 TON 400.00 16000.00
1,614 SF 95.00 153330.00
55,373 SY 0.65 35992.45
30,407 LF 0.75 22805.25
239,840 LF 1.54 369353.60
236,087 SY 4.75 1121413.25
368.2 SY 850.00 312970.00
300 LF 25.00 7500.00
300 LF 15.00 4500.00

20 LF 30.00 600.00

1 EA 3000.00 3000.00

100 LF 100.00 10000.00

4 EA 3500.00 14000.00

72 LB 3.50 252.00

2 EA 1500.00 3000.00

100 LF 20.00 2000.00
317 SF 6.75 2139.75
224 SF 8.85 1982.40

26 SF 6.95 180.70

4 EA 5000.00 20000.00

3 EA 7450.00 22350.00

650000.00

65.00 7995.00
110.00 1100.00
6.00 4428.00
63.00 20916.00
68.00 7548.00
50.00 8800.00
6.15 893262.90
81.00 535167.00
85.00 478635.00
575.00 419175.00
8.00 27352.00
600.00 24000.00
115.00 185610.00
0.75 41529.75
0.25 7601.75
1.50 359760.00
5.63 1329169.81
800.00 294560.00
93.00 27900.00
8.00 2400.00
150.00 3000.00
2500.00 2500.00
100.00 10000.00
2700.00 10800.00
45.00 3240.00
1250.00 2500.00
90.00 9000.00
18.00 5706.00
14.00 3136.00
15.00 390.00
3000.00 12000.00
15000.00 45000.00

90.84
90.84

3.63
54.51

54.51
54.51
5.83

80.15
84.46
542.64
4.42
484.50
107.80
0.91
0.26
2.12

6.00

1332.37

44,51
3.03
18.17
2180.25

90.84

2422.50

4.24

1029.57
8.48
8.18
10.72
8.42
2119.69

9023.81

565000.00
11173.32
908.40
2678.94
18097.32

6050.61
9593.76
846784.18

529551.05
475594.26
395584.56
15111.98
19380.00
173989.20
50389.43
7905.82
508460.80

1416522.00

490578.63

13353.00
909.00
363.40

2180.25

9084.00

9690.00

305.28

2059.14
848.00
2593.06
2401.28
218.92
8478.76
27071.43



JUL 31, 2017 04:13 PM

53056.

TIP NO

3.3

1-5852B

FED AID NO NHPIM-0085(034)
PAVEMENT REHABILITATION.

I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

GUILFORD

2:00 PM
JUL 18 2017

3.900 MI

2/ 6 011
C204045

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

PENHALL COMPANY

LOS ANGELES, CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT, MN

0034
0035
0036
0037
0038

0039

0040

0041
0042
0043
0044
0045

0046

0047
0048
0049
0050
0051
0052
0053

0054

0055
0056
0057

0058

0059

0060
0061

0062
0063
0064
0065
0066

4422000000-N
4430000000-N
4445000000-E
4507000000-E
4600000000-N

4600000000-N

4600000000-N

4697000000-E
4710000000-E
4721000000-E
4725000000-E
4800000000-N

4805000000-N

4815000000-E
4820000000-E
4825000000-E
4835000000-E
4840000000-N
4845000000-N
4847100000-E

4847120000-E

4855000000-E
4865000000-E
4890000000-E

4890000000-E

4895000000-N

4905000000-N
4960000000-N

5255000000-N
6000000000-E
6036000000-E
6071010000-E
6084000000-E

1120
1130
1145
1170
SP

SP

SP

1205
1205
1205
1205
1205

1205

1205
1205
1205
1205
1205
1205
1205

1205

1205
1205
SP

SP

SP

1253
SP

1413
1605
1631
SP

1660

PORT CHANGE MSG SIGN (SHORT TERM)
DRUMS

BARRICADES (TYPE Iil)
WATER FILLED BARRIER
GENERIC TRAFFIC CONTROL ITEM (EA)
SEQUENTIAL FLASHING WARNING  LIGHTS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE DIGITAL SPEED LIMIT SIGNS
GENERIC TRAFFIC CONTROL ITEM (EA)
WORK ZONE PRESENCE LIGHTING
THERMO PVT MKG LINE 8"120 MILS
24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
COLD APP PLAS CHAR TYPE *

I
E:())LD APPL PLASTIC SYM TYPE **

I

I(D,Z\INT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 8"

PAINT PVMT MARKINGS 12"

PAINT PVT MKG LINES 24"

PAINT PVT MKG CHARACTER

PAINT PVT MKG SYMBOL

POLYUREA LINES (6" )

(HIGHLY REFLECTIVE ELEMENTS)
POLYUREA LINES (12" #*w%)

(HIGHLY REFLECTIVE ELEMENTS)

LINE REMOVAL 6" WIDE

LINE REMOVAL 12" WIDE

GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 12"
GENERIC PAVEMENT MARKING ITEM (LF)
EPOXY PAVEMENT MARKING LINES (BLACK) 6"
GENERIC PAVEMENT MARKING ITEM (EA)
IN-LANE ROUTE SHIELDS

SNOWPLB PVMT MRKER

GENERIC TRAFFIC CONTROL ITEM (EA)
REPLACE EXISTING BARRIER DELINEATORS
PORTABLE LIGHTING

TEMPORARY SILT FENCE
MATTING FOR EROS CONTROL
WATTLE

SEEDING AND MULCHING

8 DAY 55.00 440.00

286 EA 100.00 28600.00
64 LF 23.00 1472.00
250 LF 75.00 18750.00
21 EA 125.00 2625.00

5 EA 4300.00 21500.00

15 EA 2850.00 42750.00
420 LF 2.50 1050.00
122 LF 7.00 854.00
21 EA 120.00 2520.00

48 EA 120.00 5760.00

16 EA 200.00 3200.00

26 EA 250.00 6500.00
284,146 LF 0.25 71036.50
420 LF 1.00 420.00
33,092 LF 0.50 16546.00
122 LF 4.00 488.00
53 EA 55.00 2915.00

102 EA 55.00 5610.00
170,793 LF 0.82 140050.26
17,394 LF 1.50 26091.00
75,772 LF 0.60 45463.20
9,325 LF 1.25 11656.25
925 LF 4.00 3700.00
30,888 LF 1.30 40154.40
10 EA 3000.00 30000.00
2,584 EA 23.50 60724.00
678 EA 8.00 5424.00
Lump Sum 775000.00
750 LF 3.00 2250.00
90 SY 5.00 450.00
385 LF 20.00 7700.00
0.1 ACR 25000.00 2500.00

115.00 920.00
65.00 18590.00
37.00 2368.00

100.00 25000.00

100.00 2100.00

10000.00 50000.00
4500.00 67500.00
3.40 1428.00

9.50 1159.00

165.00 3465.00

165.00 7920.00

270.00 4320.00

340.00 8840.00

0.35 99451.10
1.35 567.00
0.70 23164.40
5.50 671.00
75.00 3975.00
75.00 7650.00
1.15 196411.95
2.00 34788.00
0.85 64406.20
1.70 15852.50
5.50 5087.50
1.80 55598.40
4000.00 40000.00
35.00 90440.00
25.00 16950.00
12000.00

7.00 5250.00
15.00 1350.00
12.00 4620.00
55000.00 5500.00

66.62
32.64
27.86
60.54
151.41

5208.37

3452.06

3.03
8.48
145.35
145.35
242.25

302.81

0.30
1.21
0.61
4.85
66.62
66.62
0.99

1.82

0.73
151
4.84

1.57

3633.75

99.93
36.34

18.17
121.13
6.06
18168.70

532.96
9335.04
1783.04

15135.00
3179.61

26041.85

51780.90

1272.60
1034.56
3052.35
6976.80
3876.00

7873.06

85243.80
508.20
20186.12
591.70
3530.86
6795.24
169085.07

31657.08

55313.56
14080.75
4477.00

48494.16

36337.50

258219.12
24638.52

30281.23
13627.50
10901.70
2333.10
1816.87



JUL 31, 2017 04:13 PM
53056.3.3

TIP NO 1-5852B

FED AID NO NHPIM-0085(034)
PAVEMENT REHABILITATION.

I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

GUILFORD

2:00 PM 3/6 011
JUL 18 2017 C204045
3.900 MI

TRIANGLE GRADING & PAVING INC

BURLINGTON, NC

PENHALL COMPANY

LOS ANGELES, CA

INTERSTATE IMPROVEMENT, INC.

FARIBAULT, MN

0067 7444000000-E

1725 INDUCTIVE LOOP SAWCUT

CONTRACT TOTAL

ROADWAY ITEMS

1,650 LF 8.00 13200.00

TOTAL 5464750.19

SUB-TOTAL 5464750.19

11.00 18150.00
TOTAL 6329675.26
SUB-TOTAL 6329675.26

9.69 15988.50
TOTAL 6588891.13
SUB-TOTAL 6588891.13



JUL 31, 2017 04:13 PM

53056.3.3

TIP NO

1-5852B

FED AID NO NHPIM-0085(034)
PAVEMENT REHABILITATION.
I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

GUILFORD 2:00 PM 4/ 6 o011
JUL 18 2017 C204045

3.900 MI

DIAMOND SURFACE, INC.

ROGERS, MN
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1625000.00
0002 0036000000-E 225 UNDERCUT EXCAVATION 123 CY 55.00 6765.00
0003 0106000000-E 230 BORROW EXCAVATION 10 CY 31.00 310.00
0004 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 738 SY 5.00 3690.00
0005 0314000000-E SP ﬁ\l?)l_ECT MATERIAL CLASS ** 332 TON 50.00 16600.00
0006 1077000000-E SP #57 STONE 111 TON 76.00 8436.00
0007 1220000000-E 545 INCIDENTAL STONE BASE 176 TON 28.00 4928.00
0008 1297000000-E 607 xll_llyzé)SP PVMT **++" DTH 145,246 SY 6.50 944099.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 6,607 TON 80.00 528560.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 5,631 TON 87.00 489897.00
0011 1575000000-E 620 ASP FOR PLANT MIX 729 TON 620.00 451980.00
0012 1702000000-E 657 SEALING PVMT CRACKS & JTS 3,419 LB 6.80 23249.20
0013 1704000000-E SP PATCHING EXIST PAVEMENT 40 TON 590.00 23600.00
0014 1737000000-E SP PATCHING CONC PVMT SPALLS 1,614 SF 138.00 222732.00
0015 1820000000-E SP AST, FOG SEAL 55,373 SY 2.00 110746.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 30,407 LF 1.00 30407.00
0017 1881000000-E SP GENERIC PAVING ITEM (LF) 239,840 LF 2.90 695536.00
JOINT CONSTRUCTION, REPAIR & SEALING
0018 1891000000-E SP GENERIC PAVING ITEM (SY) 236,087 SY 7.86 1855643.82
DIAMOND GRINDING PCC PAVEMENT
0019 1891000000-E SP GENERIC PAVING ITEM (SY) 368.2 SY 298.00 109723.60
REPAIR JOINTED CONCRETE PAVE- MENT SLAB
0020 2099000000-E 816 SHOULDER DRAIN 300 LF 70.00 21000.00
0021 2110000000-E 816 4" SHOULDER DRAIN PIPE 300 LF 6.00 1800.00
0022 2121000000-E 816 4" OUTLET PIPE FOR SHDR DRN 20 LF 125.00 2500.00
0023 2473000000-N SP GENERIC DRAINAGE ITEM (EA) 1 EA 2530.00 2530.00
REMOVE & REPLACE CONCRETE APRON
0024 2752000000-E SP GENERIC PAVING ITEM (LF) 100 LF 105.00 10500.00
REMOVE & REPLACE CONCRETE EXPRESSWAY GUTTER
0025 2759000000-N SP GENERIC PAVING ITEM (EA) 4 EA 3000.00 12000.00
REMOVE & REPLACE CURB RAMP
0026 2762000000-E SP GENERIC PAVING ITEM (LB) 72 LB 5.00 360.00
SEALING EXISTING PAVEMENT CRACKS (POLYMER
PATCH)
0027 2830000000-N 858 ADJ MANHOLES 2 EA 1190.00 2380.00
0028 3345000000-E 864 REMOVE & RESET GUARDRAIL 100 LF 10.00 1000.00
0029 4400000000-E 1110 WORK ZONE SIGNS (STAT) 317 SF 7.50 2377.50
0030 4405000000-E 1110 WORK ZONE SIGNS (PORT) 224 SF 8.00 1792.00
0031 4410000000-E 1110 WORK ZONE SIGNS (BARR) 26 SF 7.50 195.00
0032 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2250.00 9000.00
0033 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 3 EA 10400.00 31200.00



JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 5/ 6 o011
53056.3.3 JUL 18 2017 C204045

TIP NO 1-5852B 3.900 MI
FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

DIAMOND SURFACE, INC.

ROGERS, MN
0034 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 8 DAY 85.00 680.00
0035 4430000000-N 1130 DRUMS 286 EA 60.00 17160.00
0036 4445000000-E 1145 BARRICADES (TYPE IlI) 64 LF 36.00 2304.00
0037 4507000000-E 1170 WATER FILLED BARRIER 250 LF 78.00 19500.00
0038 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 21 EA 175.00 3675.00
SEQUENTIAL FLASHING WARNING LIGHTS
0039 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 5 EA 6000.00 30000.00
WORK ZONE DIGITAL SPEED LIMIT SIGNS
0040 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 15 EA 3900.00 58500.00
WORK ZONE PRESENCE LIGHTING
0041 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 420 LF 6.00 2520.00
0042 4710000000-E 1205 24"WIDE THERMO 120 MILS 122 LF 17.00 2074.00
0043 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 21 EA 225.00 4725.00
0044 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 48 EA 225.00 10800.00
0045 4800000000-N 1205 a())LD APP PLAS CHAR TYPE * 16 EA 246.00 3936.00
0046 4805000000-N 1205 g,l())LD APPL PLASTIC SYM TYPE ** 26 EA 617.00 16042.00
0047 4815000000-E 1205 PAINT PVMT MARKINGS 6" 284,146 LF 0.55 156280.30
0048 4820000000-E 1205 PAINT PVMT MARKINGS 8" 420 LF 1.00 420.00
0049 4825000000-E 1205 PAINT PVMT MARKINGS 12" 33,092 LF 1.00 33092.00
0050 4835000000-E 1205 PAINT PVT MKG LINES 24" 122 LF 7.00 854.00
0051 4840000000-N 1205 PAINT PVT MKG CHARACTER 53 EA 68.00 3604.00
0052 4845000000-N 1205 PAINT PVT MKG SYMBOL 102 EA 71.00 7242.00
0053 4847100000-E 1205 POLYUREA LINES (6" *****) 170,793 LF 1.10 187872.30
(HIGHLY REFLECTIVE ELEMENTS)
0054 4847120000-E 1205 POLYUREA LINES (12" *****) 17,394 LF 2.00 34788.00
(HIGHLY REFLECTIVE ELEMENTS)
0055 4855000000-E 1205 LINE REMOVAL 6" WIDE 75,772 LF 1.30 98503.60
0056 4865000000-E 1205 LINE REMOVAL 12" WIDE 9,325 LF 2.70 25177.50
0057 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 925 LF 6.50 6012.50
EPOXY PAVEMENT MARKING LINES (BLACK) 12"
0058 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 30,888 LF 3.45 106563.60
EPOXY PAVEMENT MARKING LINES (BLACK) 6"
0059 4895000000-N SP GENERIC PAVEMENT MARKING ITEM (EA) 10 EA 2200.00 22000.00
IN-LANE ROUTE SHIELDS
0060 4905000000-N 1253 SNOWPLB PVMT MRKER 2,584 EA 48.00 124032.00
0061 4960000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 678 EA 35.00 23730.00
REPLACE EXISTING BARRIER DELINEATORS
0062 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 45000.00
0063 6000000000-E 1605 TEMPORARY SILT FENCE 750 LF 7.00 5250.00
0064 6036000000-E 1631 MATTING FOR EROS CONTROL 90 SY 7.00 630.00
0065 6071010000-E SP  WATTLE 385 LF 6.00 2310.00

0066 6084000000-E 1660 SEEDING AND MULCHING 0.1 ACR 25000.00 2500.00



JUL 31, 2017 04:13 PM GUILFORD 2:00 PM 6/6 o011
53056.3.3 JUL 18 2017 C204045

TIP NO 1-5852B 3.900 MI
FED AID NO NHPIM-0085(034)

PAVEMENT REHABILITATION.

I-73 FROM 0.7 MILES SOUTH OF I-40 TO 0.73 MILES SOUTH OF SR-2085 IN GREENSBORO.

DIAMOND SURFACE, INC.

ROGERS, MN
0067 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 1,650 LF 11.00 18150.00
CONTRACT TOTAL TOTAL 8326464.92
ROADWAY ITEMS SUB-TOTAL 8326464.92
BIDDERS IN ORDER CONTRACT TOTAL
TRIANGLE GRADING & PAVING INC 1 5464750.19
PENHALL COMPANY 2 6329675.26
INTERSTATE IMPROVEMENT, INC. 3 6588891.13
DIAMOND SURFACE, INC. 4 8326464.92



JUL 31, 2017 04:13 PM

2018CPT.08.01.10191, 2018CPT.08.01.20191

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-15/501, 1 SECTION OF US-64, AND 9 SECTIONS OF SECONDARY ROADS.

CHATHAM

2:00 PM 1/ 2 012
JUL 18 2017 C204044
35.276 MI

ST WOOTEN CORPORATION

RILEY PAVING INC

WILSON, NC CARTHAGE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 615000.00 360000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 22,290 TON 18.35 409021.50 30.00 668700.00
AGGREGATE SHOULDER BORROW

0003 1245000000-E SP SHOULDER RECONSTRUCTION 90.97 SMI 2425.75 220670.48 2500.00 227425.00
0004 1297000000-E 607 xll_llyzé)SP PVMT " DTH 805,736 SY 1.35 1087743.60 2.40 1933766.40
0005 1297000000-E 607 xll_llyﬁ)SP PVMT **++" DTH 630 SY 6.25 3937.50 7.50 4725.00
0006 1297000000-E 607 ?gHSL ASP PVMT *****" DTH 62,000 SY 1.80 111600.00 3.25 201500.00
0007 1330000000-E 607 INCIDENTAL MILLING 19,752 SY 4.25 83946.00 7.00 138264.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 695 TON 51.10 35514.50 44.00 30580.00
0009 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 865 TON 61.45 53154.25 50.00 43250.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 97,000 TON 42.80 4151600.00 46.60 4520200.00
0011 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 730 TON 63.90 46647.00 50.00 36500.00
0012 1525000000-E 610 ASP CONC SURF CRS SF9.5A 15,155 TON 47.80 724409.00 45.00 681975.00
0013 1575000000-E 620 ASP FOR PLANT MIX 6,884 TON 301.00 2072084.00 390.00 2684760.00
0014 1704000000-E SP PATCHING EXIST PAVEMENT 12,596 TON 102.50 1291090.00 120.00 1511520.00
0015 1775500000-E SP 23871)— MAT COAT, #*** STONE 97,700 SY 0.75 73275.00 0.80 78160.00
0016 1775500000-E SP '2-\7881';/,I)MAT COAT, #** STONE 33,310 SY 0.60 19986.00 0.75 24982.50
0017 1838000000-E SP EMULSION FOR AST 50,740 GAL 1.65 83721.00 1.60 81184.00
0018 1838500000-N SP VACUUM TRUCK 2 WK 6062.20 12124.40 3000.00 6000.00
0019 2815000000-N 858 ADJDROP INLETS 5 EA 1500.00 7500.00 850.00 4250.00
0020 2830000000-N 858 ADJ MANHOLES 1 EA 1500.00 1500.00 850.00 850.00
0021 2845000000-N 858 ADJ METER OR VALVE BOXES 5 EA 750.00 3750.00 750.00 3750.00
0022 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 7,140 SF 6.15 43911.00 5.76 41126.40
0023 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 249454.00 100000.00
0024 4510000000-N SP LAW ENFORCEMENT 1,000 HR 35.00 35000.00 50.00 50000.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 505,623 LF 0.45 227530.35 0.45 227530.35
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 317,962 LF 0.58 184417.96 0.58 184417.96
0027 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 370 LF 2.00 740.00 2.00 740.00
0028 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,070 LF 2.50 2675.00 2.50 2675.00
0029 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,630 LF 2.50 4075.00 2.50 4075.00
0030 4710000000-E 1205 24"WIDE THERMO 120 MILS 2,760 LF 6.00 16560.00 6.00 16560.00
0031 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 100.00 2000.00 100.00 2000.00
0032 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 484 EA 100.00 48400.00 100.00 48400.00
0033 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 10,195 LF 2.35 23958.25 2.35 23958.25
0034 4785000000-E 1205 élz) COLD PLSTIC LINES TYPE ** 90 LF 9.00 810.00 9.00 810.00
0035 4810000000-E 1205 PAINT PVMT MARKINGS 4" 337,959 LF 0.12 40555.08 0.12 40555.08



JUL 31, 2017 04:13 PM CHATHAM 2:00 PM 2/ 2 012
2018CPT.08.01.10191, 2018CPT.08.01.20191 JUL 18 2017 C204044

TIP NO 35.276 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

5 SECTIONS OF US-15/501, 1 SECTION OF US-64, AND 9 SECTIONS OF SECONDARY ROADS.

ST WOOTEN CORPORATION RILEY PAVING INC
WILSON, NC CARTHAGE, NC
0036 4820000000-E 1205 PAINT PVMT MARKINGS 8" 930 LF 1.00 930.00 1.00 930.00
0037 4835000000-E 1205 PAINT PVT MKG LINES 24" 2,135 LF 2.50 5337.50 2.50 5337.50
0038 4845000000-N 1205 PAINT PVT MKG SYMBOL 420 EA 55.00 23100.00 55.00 23100.00
0039 4850000000-E 1205 LINE REMOVAL 4" WIDE 10,195 LF 1.00 10195.00 1.00 10195.00
0040 4860000000-E 1205 LINE REMOVAL 8" WIDE 90 LF 5.00 450.00 5.00 450.00
0041 4900000000-N 1251 PERM RAISED PVMT MARKERS 756 EA 4.65 3515.40 4.65 3515.40
0042 4905000000-N 1253 SNOWPLB PVMT MRKER 4,336 EA 25.00 108400.00 25.00 108400.00
0043 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 42211.10 85000.00
0044 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 22,610 LF 5.74 129781.40 5.74 129781.40
CONTRACT TOTAL TOTAL 12312281.27 TOTAL 14351899.24
ROADWAY ITEMS SUB-TOTAL 12312281.27 SUB-TOTAL 14351899.24

BIDDERS IN ORDER CONTRACT TOTAL

ST WOOTEN CORPORATION 1 12312281.27

RILEY PAVING INC 2 14351899.24



JUL 31, 2017 04:13 PM
33753.3.1, 45623.3.1, 45624.3.1

TIP NO

EXPRESS DESIGN BUILD.
REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

B-4537, B-5668, B-5669
FED AID NO STATE FUNDED

HALIFAX, NASH

2:00 PM

JUL 18 2017

0.230 MI

1/ 4 013
C204047

ST WOOTEN CORPORATION

WILSON, NC

FSC Il LLC DBA FRED SMITH
COMPANY

RALEIGH, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF  BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #410127

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410127

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410127

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #410127

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630103
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #630143

Lump Sum 245000.00
Lump Sum 1112850.00

2 EA 25000.00 50000.00
6 EA 9500.00 57000.00

30 LF 350.00 10500.00

30 LF 350.00 10500.00

70 LF 3000.00 210000.00
2 EA 25000.00 50000.00
1 EA 22000.00 22000.00

25 LF 350.00 8750.00

25 LF 350.00 8750.00

45 LF 500.00 22500.00

115 LF 1500.00 172500.00

Lump Sum
2 EA 25000.00 50000.00
2 EA 22000.00 44000.00

10 LF 1550.00 15500.00

20 LF 350.00 7000.00

20 LF 2100.00 42000.00

20 LF 2100.00 42000.00

145200.00
1563000.00

21000.00 42000.00

6500.00 39000.00

280.00 8400.00

280.00 8400.00

2400.00 168000.00

440000.00

25000.00 50000.00

23750.00 47500.00

400.00 4000.00

400.00 8000.00

4000.00 80000.00

4500.00 90000.00

17500.00

5000.00

500.00

500.00

2760.00

22000.00

21000.00

580.00

580.00

3200.00

1850.00

21600.00

22000.00

1300.00

750.00

4830.00

4830.00

347700.00
1812900.00

35000.00

30000.00

15000.00

15000.00

193200.00

44000.00

21000.00

14500.00

14500.00

144000.00

212750.00

43200.00

44000.00

13000.00

15000.00

96600.00

96600.00



JUL 31, 2017 04:13 PM
33753.3.1, 45623.3.1, 45624.3.1

TIP NO
FED AID NO STATE FUNDED
EXPRESS DESIGN BUILD.

REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

B-4537, B-5668, B-5669

HALIFAX, NASH

2:00 PM 2/ 4 013
JUL 18 2017 C204047

0.230 MI

ST WOOTEN CORPORATION

FSC Il LLC DBA FRED SMITH

T. A. LOVING COMPANY

COMPANY
WILSON, NC RALEIGH, NC GOLDSBORO, NC

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2100.00 273000.00 1700.00 221000.00 2075.00 269750.00

BRIDGE LENGTH STRUCTURE #630143
0022 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum

ALTERNATE LUMP SUM BID FOR BRIDGE #630143

CONTRACT TOTAL TOTAL 2453850.00 TOTAL 2914500.00 TOTAL 3477700.00

ROADWAY ITEMS SUB-TOTAL 2453850.00 SUB-TOTAL 2914500.00 SUB-TOTAL 3477700.00



JUL 31, 2017 04:13 PM
33753.3.1, 45623.3.1, 45624.3.1

TIP NO

EXPRESS DESIGN BUILD.
REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

B-4537, B-5668, B-5669
FED AID NO STATE FUNDED

HALIFAX, NASH 2:00 PM 3/ 4 013
JUL 18 2017 C204047

0.230 MI

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF  BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #410127

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#410127

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#410127

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #410127

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630103

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #630103

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #630103
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #630143

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #630143

Lump Sum 180000.00
Lump Sum 1915000.00
2 EA 21500.00 43000.00
6 EA 6000.00 36000.00
30 LF 699.00 20970.00
30 LF 600.00 18000.00
70 LF 2250.00 157500.00
2 EA 21500.00 43000.00
1 EA 27000.00 27000.00
25 LF 600.00 15000.00
25 LF 600.00 15000.00
45 LF 6000.00 270000.00
115 LF 2250.00 258750.00
Lump Sum
2 EA 21500.00 43000.00
2 EA 27000.00 54000.00
10 LF 600.00 6000.00
20 LF 600.00 12000.00
20 LF 6000.00 120000.00
20 LF 6000.00 120000.00



JUL 31, 2017 04:13 PM HALIFAX, NASH 2:00 PM 4] 4 013
33753.3.1, 45623.3.1, 45624.3.1 JUL 18 2017 C204047

TIP NO B-4537, B-5668, B-5669 0.230 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF ONE BRIDGE IN HALIFAX COUNTY AND TWO BRIDGES IN NASH COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0021 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2250.00 292500.00
BRIDGE LENGTH STRUCTURE #630143
0022 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum

ALTERNATE LUMP SUM BID FOR BRIDGE #630143

CONTRACT TOTAL TOTAL 3646720.00
ROADWAY ITEMS SUB-TOTAL 3646720.00
BIDDERS IN ORDER CONTRACT TOTAL
ST WOOTEN CORPORATION 1 2453850.00
FSC Il LLC DBA FRED SMITH COMPANY 2 2914500.00
T. A. LOVING COMPANY 3 3477700.00
PALMETTO INFRASTRUCTURE INC 4 3646720.00



JUL 31, 2017 04:13 PM

17BP.6.R.106

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN ROBESON COUNTY.

ROBESON

2:00 PM 1/ 2 014
JUL 18 2017 C204048
0.221 MI

ES WAGNER COMPANY LLC -
SOUTH CAROLINA

PIEDMONT, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

S & C CONSTRUCTION LLC

WILMINGTON, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #770149

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770149

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770149

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #770149

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #770028

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #770028

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770028

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770028

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770028

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- BENT #2
STRUCTURE #770028

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #770028

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #770028
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #770228

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #770228

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770228

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770228

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770228

Lump Sum
Lump Sum

2
6

60

60

65

55

55

65

65

135

Lump Sum
2

1

65

65

75

EA

EA

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

15750.00

3600.00

160.00

160.00

2600.00

15500.00

17250.00

160.00

160.00

355.00

355.00

1900.00

15750.00

160.00

160.00

194666.30
905595.40

31500.00

21600.00

9600.00

9600.00

169000.00

31000.00

34500.00

8800.00

8800.00

23075.00

23075.00

256500.00

31500.00

10400.00

10400.00

115500.00

1381502.45

14894.13 29788.26
3533.00 21198.00
265.85 15951.00
265.85 15951.00
1945.53 126459.45
398329.04

118483.00

1492975.68

19584.32 39168.64
5600.00 33600.00
359.52 21571.20
359.52 21571.20
2029.44 131913.60
416276.00



JUL 31, 2017 04:13 PM
17BP.6.R.106

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN ROBESON COUNTY.

ROBESON

2:00 PM 2/ 2 014
JUL 18 2017 C204048
0.221 MI

ES WAGNER COMPANY LLC -
SOUTH CAROLINA

PIEDMONT, SC

SMITH-ROWE, LLC

MOUNT AIRY, NC

S & C CONSTRUCTION LLC

WILMINGTON, NC

0021 0000930000-E

0022 0000900000-N

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #770228

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #770228

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

ES WAGNER COMPANY LLC - SOUTH CAROLINA
SMITH-ROWE, LLC
S & C CONSTRUCTION LLC

65 LF 2600.00 169000.00

Lump Sum
TOTAL 1948611.70
SUB-TOTAL 1948611.70
CONTRACT TOTAL
1 1948611.70
2311484.35

3 2488137.56

206805.15
TOTAL 2311484.35
SUB-TOTAL 2311484.35

212578.24
TOTAL 2488137.56
SUB-TOTAL 2488137.56



JUL 31, 2017 04:13 PM

17BP.6.R.107

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN ROBESON COUNTY AND 1 BRIDGE IN BLADEN COUNTY.

BLADEN, ROBESON

2:00 PM 1/ 2 015
JUL 18 2017 C204049
0.224 MI

S & C CONSTRUCTION LLC

WILMINGTON, NC

ST WOOTEN CORPORATION

WILSON, NC

BLYTHE DEVELOPMENT CO.

CHARLOTTE, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0021

0000100000-N
0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #770422

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770422

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770422

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #770422

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #080013

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #080013

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#080013

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#080013

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #080013

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #080013

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #080013
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #770434

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #770434

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#770434

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#770434

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #770434

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #770434

GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #770434

Lump Sum
Lump Sum

2
6

70

70

70

70

70

80

110

Lump Sum
2

1

70

70

80

85

Lump Sum

EA

EA

LF

LF

LF

EA

EA

LF

LF

LF

LF

EA

EA

LF

LF

LF

LF

109506.00
1312479.30

18712.10 37424.20

5500.00 33000.00

268.40 18788.00

268.40 18788.00

1699.50 118965.00

18415.10 36830.20

16788.20 16788.20

315.70 22099.00

315.70 22099.00

798.60 63888.00

1741.30 191543.00

18415.10 36830.20

16788.20 16788.20

315.70 22099.00

315.70 22099.00

798.60 63888.00

1790.80 152218.00

250000.00
1161663.00

20000.00 40000.00

5350.00 32100.00

300.00 21000.00

300.00 21000.00

2745.00 192150.00

21000.00 42000.00

21000.00 21000.00

350.00 24500.00

370.00 25900.00

850.00 68000.00

2200.00 242000.00

21265.00 42530.00

20240.00 20240.00

315.00 22050.00

315.00 22050.00

810.00 64800.00

2260.00 192100.00

180000.00
1654870.00

40000.00 80000.00

4000.00 24000.00

475.00 33250.00

475.00 33250.00

3035.00 212450.00

42000.00 84000.00

82000.00 82000.00

590.00 41300.00

590.00 41300.00

1600.00 128000.00

3200.00 352000.00

42000.00 84000.00

95000.00 95000.00

590.00 41300.00

590.00 41300.00

1600.00 128000.00

3500.00 297500.00



JUL 31, 2017 04:13 PM BLADEN, ROBESON 2:00 PM 2/ 2 015
17BP.6.R.107 JUL 18 2017 C204049
TIP NO 0.224 MI
FED AID NO STATE FUNDED
EXPRESS DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN ROBESON COUNTY AND 1 BRIDGE IN BLADEN COUNTY.
CONTRACT TOTAL TOTAL 2316120.30 TOTAL 2505083.00 TOTAL 3633520.00
ROADWAY ITEMS SUB-TOTAL 2316120.30 SUB-TOTAL 2505083.00 SUB-TOTAL 3633520.00

BIDDERS IN ORDER

S & C CONSTRUCTION LLC
ST WOOTEN CORPORATION
BLYTHE DEVELOPMENT CO.

CONTRACT TOTAL

2316120.30
2505083.00
3633520.00



JUL 31, 2017 04:13 PM HARNETT 2:00 PM 1/ 2 016
17BP.6.R.108 JUL 18 2017 C204050

TIP NO 0.281 MI
FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN HARNETT COUNTY.

T. A. LOVING COMPANY PALMETTO INFRASTRUCTURE INC BLYTHE DEVELOPMENT CO.
GOLDSBORO, NC GREENVILLE, SC CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 353700.00 176000.00 228000.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 1967602.00 1921000.00 2324500.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25000.00 50000.00 31500.00 63000.00 55000.00 110000.00
END BENTS STRUCTURE #420133

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 25000.00 50000.00 31500.00 63000.00 55000.00 110000.00
END BENTS STRUCTURE #420134

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 6 EA 5000.00 30000.00 6000.00 36000.00 4000.00 24000.00
RIGHT OF WAY ACQUISITION

0006 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 60 LF 300.00 18000.00 600.00 36000.00 590.00 35400.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420133

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 70 LF 285.00 19950.00 600.00 42000.00 555.00 38850.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420134

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 60 LF 300.00 18000.00 600.00 36000.00 565.00 33900.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420133

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 65 LF 295.00 19175.00 600.00 39000.00 565.00 36725.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420134

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 80 LF 3300.00 264000.00 3445.00 275600.00 5000.00 400000.00
BRIDGE LENGTH STRUCTURE #420133

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 90 LF 3380.00 304200.00 3445.00 310050.00 5000.00 450000.00
BRIDGE LENGTH STRUCTURE #420134

0012 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00 31500.00 63000.00 45000.00 90000.00
END BENTS STRUCTURE #420011

0013 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 25000.00 25000.00 27000.00 27000.00 135094.50 135094.50
INTERIOR BENT CAPS STRUCTURE #420011

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1180.00 11800.00 600.00 6000.00 6300.00 63000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#420011

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1180.00 11800.00 600.00 6000.00 6300.00 63000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#420011

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 7200.00 108000.00 8300.00 124500.00 4900.00 73500.00
AVE FOUNDATION LENGTH AT INTE- BENT #1
STRUCTURE #420011

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 110 LF 2235.00 245850.00 3445.00 378950.00 3000.00 330000.00
BRIDGE LENGTH STRUCTURE #420011

0018 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #420011
CONTRACT TOTAL TOTAL 3537077.00 TOTAL 3603100.00 TOTAL 4545969.50

ROADWAY ITEMS SUB-TOTAL 3537077.00 SUB-TOTAL 3603100.00 SUB-TOTAL 4545969.50



JUL 31, 2017 04:13 PM
17BP.6.R.108

TIP NO

FED AID NO STATE FUNDED

EXPRESS DESIGN BUILD.

REPLACEMENT OF 3 BRIDGES IN HARNETT COUNTY.

HARNETT

2:00 PM
JUL 18 2017

0.281 MI

2/ 2

016
C204050

BIDDERS IN ORDER

T. A. LOVING COMPANY
PALMETTO INFRASTRUCTURE INC
BLYTHE DEVELOPMENT CO.

CONTRACT TOTAL

3537077.00
3603100.00
4545969.50



JUL 31, 2017 04:13 PM
34147.3.4

TIP NO I-911A

FED AID NO NHIMF-40-3(112)180

DESIGN-BUILD.

I-40 FROM WEST OF NC-801 IN DAVIE COUNTY TO EAST OF SR-1101 FORSYTH COUNTY.

DAVIE, FORSYTH

UNITED INFRASTRUCTURE GROUP

GREAT FALLS, SC

0001 0000900000-N

SP

*k

ROADWAY ITEMS

GENERIC MISCELLANEOUS ITEM (LS)
DESIGN AND CONSTRUCT

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

UNITED INFRASTRUCTURE GROUP INC

FLATIRON CONSTRUCTORS, INC. BLYTHE
DEVELOPMENT CO JOINT VENT
** IMPROPER PROPOSAL FORM

** IMPROPOER VENDOR PQ LABEL/NAME
THE LANE CONSTRUCTION CORPORATION

** DENOTES IRREGULAR BID

Lump Sum

CONTRACT TOTAL

2:00 PM 1/1 017
JUL 18 2017 C203965
3.300 MI
FLATIRON CONSTRUCTORS, INC. THE LANE CONSTRUCTION
BLYTHE DEVELOPMENT CO JOINT CORPORATION
VENT

BROOMFIELD, CO CHESHIRE, CT

71962779.00 76452113.00

71962779.00 TOTAL 76452113.00

71962779.00 SUB-TOTAL 76452113.00



